IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/15

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 33-C033-096 Primary County: FAYETTE
Letting Date: 150818 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 50 WORK DAYS Late Start Date: 04/25/16

Project: BROS-C033(96)--8J-33
Work Type: BRIDGE REPLACEMENT - CCS
County: FAYETTE Prj Awd Amt: $352,003.70
Route: S AVENUE
Location: S AVENUE OVER VOLGA RIVER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 352,003.70 100.00 %
2 PE320 PETERSON CONTRACTORS INC. S 359,099.42 102.01 %
3 K.140 K CONSTRUCTION INC. $ 362,776.82 103.06 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. S 370,645.06 105.29 %
5 MIS00 MINNOWA CONSTRUCTION, INC. $ 417,350.00 118.56 %
6 BR160 BRENNAN CONSTRUCTION CO. S 425,777.95 120.95 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 33-C033-096 Primary County: FAYETTE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) TA06O | ( 2 ) PE320 | ( 3 ) K.140
| TAYLOR CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |K CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2402-2720000 72.000 CY | 17.00000 1224.00] 13.00000 936.00] 30.00000 2160.00
EXCAVATION, CLASS 20 | | |
0020 2403-0100010 257.000 cCY | 505.00000 129785.00] 542.00000 139294.00] 425.00000 109225.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0030 2404-7775000 63933.000 LB | 0.90000 57539.70 | 0.74000 47310.42| 0.73400 46926.82
REINFORCING STEEL | | |
0040 2414-6424120 242.000 LF | 60.00000 14520.00 | 56.00000 13552.00| 90.00000 21780.00
CONCRETE OPEN RAILING | | |
0050 2501-0201042 2125.000 LF | 31.00000 65875.00 | 27.00000 57375.00 | 37.00000 78625.00
PILES, STEEL, HP 10 X 42 | | |
0060 2501-5475042 312.000 LF | 90.00000 28080.00| 71.00000 22152.00] 90.00000 28080.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10A TYPE 3) | | |
0070 2501-6335010 100.000 LF | 50.00000 5000.00] 60.00000 6000.00 | 90.00000 9000.00
PREBORED HOLES | |
0080 2505-4008400 4.000 EACH | 1750.00000 7000.00] 1750.00000 7000.00] 1750.00000 7000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0090 2505-4021010 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0100 2505-4021700 4.000 EACH | 1900.00000 7600.00] 1900.00000 7600.00] 1900.00000 7600.00
STEEL BEAM GUARDRATL END TERMINAL | |
0110 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00] 120.00000 480.00
SAFETY CLOSURE | |
0120 2528-8445110 LUMP | 1200.00000 1200.00] 1700.00000 1700.00] 1200.00000 1200.00
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 33000.00000 33000.00 | 55000.00000 55000.00 | 50000.00000 50000.00
MOBILIZATION | | |
SECTION TOTALS | $ 352,003.70] $ 359,099.42| $ 362,776.82
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 352,003.70] $ 359,099.42| $ 362,776.82




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 33-C033-096 Primary County: FAYETTE
Letting Date: 08/18/15 10:00 A.M.
4 ) 10081 5 ) MI900 6 ) BR160

W~

( (
IOWA BRIDGE & CULVERT, L.C. MINNOWA CONSTR., INC. RENNAN CONSTRUCTION CO.

\
\
LINE NO / ITEM CODE / ALT |
|

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2402-2720000 72.000 CY | 35.00000 2520.00] 50.00000 3600.00| 15.00000 1080.00
EXCAVATION, CLASS 20 | | |
0020 2403-0100010 257.000 CY | 550.00000 141350.00] 550.00000 141350.00] 600.00000 154200.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0030 2404-7775000 63933.000 LB | 0.82000 52425.06| 1.00000 63933.00 | 1.15000 73522.95
REINFORCING STEEL | | |
0040 2414-6424120 242.000 LF | 90.00000 21780.00] 60.00000 14520.00| 60.00000 14520.00
CONCRETE OPEN RAILING | | |
0050 2501-0201042 2125.000 LF | 42.00000 89250.00 | 45.00000 95625.00 | 35.00000 74375.00
PILES, STEEL, HP 10 X 42 | | |
0060 2501-5475042 312.000 LF | 70.00000 21840.00] 185.00000 57720.00 | 125.00000 39000.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10A TYPE 3) | | |
0070 2501-6335010 100.000 LF | 45.00000 4500.00] 60.00000 6000.00 | 65.00000 6500.00
PREBORED HOLES | |
0080 2505-4008400 4.000 EACH | 1750.00000 7000.00] 1750.00000 7000.00] 1775.00000 7100.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0090 2505-4021010 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0100 2505-4021700 4.000 EACH | 1900.00000 7600.00] 1900.00000 7600.00] 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0110 2518-6910000 4.000 EACH | 120.00000 480.00] 250.00000 1000.00| 120.00000 480.00
SAFETY CLOSURE | | |
0120 2528-8445110 LUMP | 1200.00000 1200.00] 1250.00000 1250.00] 1200.00000 1200.00
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 20000.00000 20000.00| 17052.00000 17052.00| 45000.00000 45000.00
MOBILIZATION | |
SECTION TOTALS | $ 370,645.06| $ 417,350.00] $ 425,777.95
—————————————————————————————————————————— ettt et E e it
CONTRACT TOTALS | $ 370,645.06| $ 417,350.00] $ 425,777.95




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/15

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 35-C035-086 Primary County: FRANKLIN
Letting Date: 150818 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 30 WORK DAYS Late Start Date: 08/22/16

Project: BROS-C035(86)--8J-35
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: FRANKLIN Prj Awd Amt: $174,848.00
Route: INDIGO AVENUE
Location: 92210402: FROM C25 TO 200TH STREET

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 174,848.00 100.00 %
2 RO180 ROGNES BROS. EXCAVATING, INC. $ 186,363.50 106.58 %
3 MI321 MIDWEST CONTRACTING, LLC $ 192,818.00 110.27 %
4 WE260 WEIDEMANN INC. $ 197,502.80 112.95 %
5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 212,601.00 121.59 %
6 RE300 REILLY CONSTRUCTION CO., INC. $ 219,975.00 125.80 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 35-C035-086 Primary County: FRANKLIN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) RO180 | ( 3 ) MI321
| PETERSON CONTRACTORS INC. |ROGNES BROS. EXCAV., INC. IMIDWEST CONTRACTING, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A TWIN 12' X 8' X 44' PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.400 ACRE | 2200.00000 880.00] 3000.00000 1200.00] 4000.00000 1600.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 917.000 CY | 7.50000 6877.50| 9.00000 8253.00] 7.00000 6419.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2210-0475290 130.000 TON | 21.50000 2795.00] 26.50000 3445.00] 28.00000 3640.00
MACADAM STONE BASE | | |
0040 2401-6745625 LUMP | 5100.00000 5100.00] 6500.00000 6500.00| 6000.00000 6000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-0425031 40.000 TON | 35.00000 1400.00] 30.00000 1200.00] 28.00000 1120.00
GRANULAR BACKFILL | | |
0060 2402-2720000 632.000 CY | 5.00000 3160.00] 10.00000 6320.00| 8.00000 5056.00
EXCAVATION, CLASS 20 | | |
0070 2415-2111208 88.000 LF | 925.00000 81400.00| 994.00000 87472 .00 | 950.00000 83600.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | |
8 FT. | | |
0080 2415-2201208 4.000 EACH | 12600.00000 50400.00| 13000.00000 52000.00| 15000.00000 60000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 12 FT. X 8 FT. | | |
0090 2417-1040036 60.000 LF | 58.50000 3510.00] 50.00000 3000.00] 59.00000 3540.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
36 IN. DIA. | | |
0100 2418-0000010 1.000 EACH | 3400.00000 3400.00] 250.00000 250.00] 2000.00000 2000.00
TEMPORARY STREAM DIVERSION | | \
0110 2502-8215808 20.000 LF | 25.00000 500.00] 20.00000 400.00] 15.00000 300.00
SUBDRAIN, TILE, 8 IN. DIA. | | \
0120 2502-8221305 1.000 EACH | 225.00000 225.00] 300.00000 300.00] 250.00000 250.00
SUBDRAIN OUTLET, DR-305 | | |
0130 2507-3250005 951.000 sSY | 3.00000 2853.00] 3.50000 3328.50] 3.00000 2853.00
ENGINEERING FABRIC | | |
0140 2507-6800061 85.000 TON | 41.50000 3527.50] 47.00000 3995.00] 48.00000 4080.00
REVETMENT, CLASS E | | |
0150 2507-6875002 28.000 cCY | 15.00000 420.00| 50.00000 1400.00| 20.00000 560.00
REVETMENT, REMOVE AND REPLACE | | |
0160 2518-6910000 4.000 EACH | 100.00000 400.00| 100.00000 400.00| 100.00000 400.00
SAFETY CLOSURE | |
0170 2528-8445110 LUMP | 2000.00000 2000.00| 1500.00000 1500.00]| 2000.00000 2000.00
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 5000.00000 5000.00] 4000.00000 4000.00] 8000.00000 8000.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 35-C035-086 Primary County: FRANKLIN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) RO180 | ( 3 ) MI321
| PETERSON CONTRACTORS INC. |ROGNES BROS. EXCAV., INC. IMIDWEST CONTRACTING, LLC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
0190 2602-0000312 200.000 LF | 5.00000 1000.00 | 7.00000 1400.00 | 7.00000 1400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | [
DEVICE, 12 IN. DIA. | | I
SECTION TOTALS | S 174,848.00] S 186,363.50] S 192,818.00
————————————————————————————————————————— o
|

CONTRACT TOTALS

$ 174,848.00| $ 186,363.50] $ 192,818.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 35-C035-086 Primary County: FRANKLIN
Letting Date: 08/18/15 10:00 A.M.
4 ) WE260 5 ) I0081 6 ) RE300

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ITEMS FOR A TWIN 12' X 8'

0010 2101-0850001 0.400 ACRE
CLEARING AND GRUBBING

0020 2102-2710070 917.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0030 2210-0475290 130.000 TON
MACADAM STONE BASE

0040 2401-6745625 LUMP
REMOVAL OF EXISTING BRIDGE

0050 2402-0425031 40.000 TON
GRANULAR BACKFILL

0060 2402-2720000 632.000 cCY
EXCAVATION, CLASS 20

0070 2415-2111208 88.000 LF
PRECAST CONCRETE BOX CULVERT, 12 FT. X
8 FT.

0080 2415-2201208 4.000 EACH
PRECAST CONCRETE BOX CULVERT STRAIGHT
END SECTION, 12 FT. X 8 FT.

0090 2417-1040036 60.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
36 IN. DIA.

0100 2418-0000010 1.000 EACH
TEMPORARY STREAM DIVERSION

0110 2502-8215808 20.000 LF
SUBDRAIN, TILE, 8 IN. DIA.

0120 2502-8221305 1.000 EACH
SUBDRAIN OUTLET, DR-305

0130 2507-3250005 951.000 sY
ENGINEERING FABRIC

0140 2507-6800061 85.000 TON
REVETMENT, CLASS E

0150 2507-6875002 28.000 cy
REVETMENT, REMOVE AND REPLACE

0160 2518-6910000 4.000 EACH
SAFETY CLOSURE

0170 2528-8445110 LUMP
TRAFFIC CONTROL

0180 2533-4980005 LUMP

MOBILIZATION

X 44"

=~

EIDEMANN INC.

1000

8.
38.
5000.
36.
15.

979.

13445.

49.

2500.
19.

189.

41.
22.
105.
2025.

12000.

.00000
00000
40000
00000
00000
00000

00000

00000

70000

00000
00000
30000
.00000
50000
00000
00000
00000
00000

I (
| IO
|

AMOUNT |

400.
7336.
4992.
5000.
1440.
9480.

86152.

53780.

2982.

2500.
380.
189.

2853.

3527.
616.
420.

2025.

12000.

PRECAST CONCRETE BOX CULVERT

5000.
12.
50.

20000.
35.
12.

875.

10700.

66.

3500.
35.

400.

48.
40.
100.
1500.

25000.

UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000
00000
00000
00000
00000

WA BRIDGE & CULVERT, L.C.

2000.
11004.
6500.
20000.
1400.
7584.

77000.

42800.

3960.

3500.
700.
400.

2853.

4080.

1120.
400.

1500.

25000.

o~

7500.
10.
28.

7000.
32.
10.

1075.

15000.

55.

3000.
30.

600.

50.
20.
100.
1500.

14000.

EILLY CONSTRUCTION CO.,

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000
00000
00000
00000
00000

INC.

AMOUNT

3000.
9170.
3640.
7000.
1280.
6320.

94600.

60000.

3300.

3000.
600.
600.

4755.

4250.
560.
400.

1500.

14000.

00
00
00
00
00
00

00

00

00

00
00
00
00
00
00
00
00
00



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 09/18/15
Page: 002 5

Bid Order: 002 Contract ID: 35-C035-086 Primary County: FRANKLIN
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) WE260 | ( 5 ) 10081 | ( 6 ) RE300
| NEIDEMANN INC. | TOWA BRIDGE & CULVERT, L.C. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
0190 2602-0000312 200.000 LF | 7.15000 1430.00] 4.00000 800.00 | 10.00000 2000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. \ \ \
SECTION TOTALS | S 197,502.80] S 212,601.00] S 219,975.00
————————————————————————————————————————— o
CONTRACT TOTALS | S 197,502.80] S 212,601.00] S 219,975.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/15

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 45-C045-075 Primary County: HOWARD
Letting Date: 150818 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MINNOWA CONSTR., INC.
Contract Period: 75 WORK DAYS Late Start Date: 07/05/16

Project: BROS-C045(75)--5F-45
Work Type: BRIDGE REPLACEMENT - CCS
County: HOWARD Prj Awd Amt: $479,993.65
Route: RIVER ROAD
Location: RIVER RD: OVER BRANCH UPPER IOWA RIVER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MIS00 MINNOWA CONSTRUCTION, INC. $ 479,993.65 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 482,197.57 100.45 %
3 ICO050 ICON CONSTRUCTORS, LLC $ 509,598.10 106.16 %
4 BR160 BRENNAN CONSTRUCTION CO. $ 532,233.15 110.88 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 45-C045-075 Primary County: HOWARD
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MI900 | ( 2 ) 10081 | ( 3 ) IC050
|MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C. |ICON CONSTRUCTORS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.200 ACRE | 7000.00000 1400.00| 7000.00000 1400.00| 10000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 2102-2625000 530.000 CY | 8.89000 4711.70] 8.89000 4711.70]| 10.00000 5300.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 74.000 CY | 5.55000 410.70] 5.55000 410.70] 6.00000 444.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2104-2710020 1300.000 CY | 2.95000 3835.00| 2.95000 3835.00| 7.00000 9100.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2312-8260051 115.000 TON | 12.95000 1489.25| 12.95000 1489.25| 20.00000 2300.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 24350.00000 24350.00]| 25000.00000 25000.00]| 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | \
0070 2402-2720000 132.000 cCY | 45.00000 5940.00 | 35.00000 4620.00 | 20.00000 2640.00
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 284.700 CY | 500.00000 142350.00| 575.00000 163702.50| 590.00000 167973.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 64431.000 LB | 1.00000 64431.00| 0.82000 52833.42| 1.10000 70874.10
REINFORCING STEEL | | |
0100 2414-6424124 242.200 LF | 60.00000 14532.00| 95.00000 23009.00]| 65.00000 15743.00
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1040018 170.000 LF | 30.00000 5100.00 | 30.00000 5100.00 | 30.00000 5100.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | \
0120 2417-1040030 128.000 LF | 50.00000 6400.00| 50.00000 6400.00| 50.00000 6400.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0130 2501-0201042 2225.000 LF | 40.00000 89000.00 | 40.00000 89000.00 | 30.00000 66750.00
PILES, STEEL, HP 10 X 42 | | |
0140 2501-5478042 300.000 LF | 180.00000 54000.00 | 75.00000 22500.00] 150.00000 45000.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0150 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0160 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0170 2505-4021700 3.000 EACH | 1975.00000 5925.00 | 1975.00000 5925.00 | 1975.00000 5925.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 45-C045-075 Primary County: HOWARD
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MI900 | ( 2 ) 10081 | ( 3 ) IC050
|MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C. |ICON CONSTRUCTORS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2505-4021701 1.000 EACH | 1950.00000 1950.00| 1950.00000 1950.00 | 1950.00000 1950.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0190 2507-6800061 560.000 TON | 22.00000 12320.00| 18.95000 10612.00| 30.00000 16800.00
REVETMENT, CLASS E | | |
0200 2518-6910000 2.000 EACH | 125.00000 250.00| 100.00000 200.00 | 100.00000 200.00
SAFETY CLOSURE | |
0210 2519-4200140 100.000 LF | 5.00000 500.00| 6.00000 600.00| 4.00000 400.00
REMOVAL OF FENCE, FIELD | | |
0220 2526-8285000 LUMP | 3500.00000 3500.00 | 1700.00000 1700.00| 2500.00000 2500.00
CONSTRUCTION SURVEY | | |
0230 2528-8445110 LUMP | 1500.00000 1500.00| 1700.00000 1700.00| 1700.00000 1700.00
TRAFFIC CONTROL | |
0240 2533-4980005 LUMP | 20000.00000 20000.00| 40000.00000 40000.00 | 50000.00000 50000.00
MOBILIZATION | | |
0250 2601-2634100 0.600 ACRE | 700.00000 420.00| 700.00000 420.00 | 700.00000 420.00
MULCHING | | |
0260 2601-2636043 0.600 ACRE | 4900.00000 2940.00 | 2500.00000 1500.00 | 2500.00000 1500.00
SEEDING AND FERTILIZING (RURAL) | | |
0270 2602-0000020 530.000 LF | 2.50000 1325.00| 2.50000 1325.00| 2.50000 1325.00
SILT FENCE | | |
0280 2602-0000030 44.000 LF | 5.00000 220.00| 5.00000 220.00| 5.00000 220.00
SILT FENCE FOR DITCH CHECKS | | |
0290 2602-0000101 574.000 LF | 1.00000 574.00| 1.00000 574.00| 1.00000 574.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0300 2602-0000312 280.000 LF | 4.00000 1120.00| 7.00000 1960.00 | 7.00000 1960.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \
0310 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0320 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 479,993.65| $ 482,197.57] $ 509,598.10
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 479,993.65| $ 482,197.57| $ 509,598.10




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 45-C045-075 Primary County: HOWARD
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) BR160 \ ) | ( )
| BRENNAN CONSTRUCTION CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.200 ACRE | 7000.00000 1400.00] |
CLEARING AND GRUBBING \ \ \
0020 2102-2625000 530.000 CYy | 9.00000 4770.00] |
EMBANKMENT-IN-PLACE | \ \
0030 2102-2710070 74.000 CY | 5.50000 407.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2104-2710020 1300.000 cCY | 3.00000 3900.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2312-8260051 115.000 TON | 15.00000 1725.00] |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 25000.00000 25000.00] |
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 132.000 CYy | 15.00000 1980.00] |
EXCAVATION, CLASS 20 | | I
0080 2403-0100010 284.700 CY | 625.00000 177937.50| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 64431.000 LB | 1.15000 74095.65| |
REINFORCING STEEL \ \ \
0100 2414-6424124 242 .200 LF | 60.00000 14532.00| |
CONCRETE OPEN RAILING, TL-4 | | \
0110 2417-1040018 170.000 LF | 30.00000 5100.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. \ \ \
0120 2417-1040030 128.000 LF | 50.00000 6400.00 | |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
30 IN. DIA. | | |
0130 2501-0201042 2225.000 LF | 35.00000 77875.00 | |
PILES, STEEL, HP 10 X 42 | | |
0140 2501-5478042 300.000 LF | 125.00000 37500.00| |
CONCRETE ENCASEMENT OF STEEL H PILES, | \
HP 10 X 42 (P1OL TYPE 3) | | |
0150 2505-4008400 4.000 EACH | 1775.00000 7100.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0160 2505-4021010 4.000 EACH | 200.00000 800.00 | |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 3.000 EACH | 2000.00000 6000.00| |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 45-C045-075 Primary County: HOWARD
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) BR160 | ( ) | ( )
| BRENNAN CONSTRUCTION CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2505-4021701 1.000 EACH | 2000.00000 2000.00 | |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0190 2507-6800061 560.000 TON | 18.95000 10612.00] |
REVETMENT, CLASS E | | \
0200 2518-6910000 2.000 EACH | 100.00000 200.00 | |
SAFETY CLOSURE | |
0210 2519-4200140 100.000 LF | 2.00000 200.00| |
REMOVAL OF FENCE, FIELD | | |
0220 2526-8285000 LUMP | 2500.00000 2500.00 | \
CONSTRUCTION SURVEY | | |
0230 2528-8445110 LUMP | 1700.00000 1700.00| |
TRAFFIC CONTROL \ \
0240 2533-4980005 LUMP | 61000.00000 61000.00| |
MOBILIZATION | \ \
0250 2601-2634100 0.600 ACRE | 700.00000 420.00] |
MULCHING | | |
0260 2601-2636043 0.600 ACRE | 2500.00000 1500.00 | |
SEEDING AND FERTILIZING (RURAL) | | |
0270 2602-0000020 530.000 LF | 2.50000 1325.00| \
SILT FENCE | | |
0280 2602-0000030 44,000 LF | 5.00000 220.00| \
SILT FENCE FOR DITCH CHECKS | | |
0290 2602-0000101 574.000 LF | 1.00000 574.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0300 2602-0000312 280.000 LF | 7.00000 1960.00 | \
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0310 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0320 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 532,233.15]| $ | $
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 532,233.15]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/15

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 73-C073-127 Primary County: PAGE
Letting Date: 150818 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 40 WORK DAYS Late Start Date: 07/18/16

Project: BHS-C073(127)--63-73
Work Type: BRIDGE DECK OVERLAY
County: PAGE Prj Awd Amt: $367,646.00
Route: J31
Location: ON J31, OVER EAST NODAWAY RIVER, AT E1/4 S13

T69 R36

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 367,646.00 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 403,634.00 109.78 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 431,785.00 117.44 %
4 PCO15 PCIROADS, LLC $ 457,991.65 124.57 %
5 S0166 SOUTHERN ROAD & BRIDGE, LLC. $ 1,088,941.00 296.19 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 73-C073-127 Primary County: PAGE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CUu080 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 BRIDGE DECK OVERLAY ITEMS
\ \ \
0010 2401-6745635 LUMP | 7000.00000 7000.00] 10.00000 10.00] 7500.00000 7500.00
REMOVAL OF EXISTING HANDRAIL | | |
0020 2408-7800000 941.000 LB | 6.00000 5646.00] 4.00000 3764.00] 15.00000 14115.00
STRUCTURAL STEEL | | |
0030 2413-0698051 672.000 SY | 75.00000 50400.00 | 140.00000 94080.00 | 120.00000 80640.00
DECK OVER-DEPTH OVERLAY (CLASS HPC-O | |
PCC) | | I
0040 2413-0698081 448.000 SY | 125.00000 56000.00 | 110.00000 49280.00 | 150.00000 67200.00
DECK REPAIR, CLASS A, SPECIAL | | |
0050 2505-4008300 500.000 LF | 25.00000 12500.00 | 25.00000 12500.00| 23.50000 11750.00
STEEL BEAM GUARDRAIL | | |
0060 2505-4008400 4.000 EACH | 2500.00000 10000.00 | 2200.00000 8800.00| 2500.00000 10000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0070 2505-4021700 4.000 EACH | 2500.00000 10000.00 | 2200.00000 8800.00| 2500.00000 10000.00
STEEL BEAM GUARDRATIL END TERMINAL | | |
0080 2508-0804000 LUMP | 2500.00000 2500.00] 2000.00000 2000.00] 1750.00000 1750.00
BRIDGE CLEANING FOR PAINTING | | |
0090 2508-0805000 LUMP | 48000.00000 48000.00 | 50000.00000 50000.00 | 50000.00000 50000.00
BLAST CLEANING OF STRUCTURAL STEEL | | |
0100 2508-0970000 LUMP | 65000.00000 65000.00 | 50000.00000 50000.00 | 64000.00000 64000.00
CONTAINMENT | | |
0110 2508-0990000 LUMP | 2500.00000 2500.00] 3000.00000 3000.00] 4000.00000 4000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0120 2508-0991000 LUMP | 40000.00000 40000.00 | 50000.00000 50000.00 | 40000.00000 40000.00
PATINTING OF STRUCTURAL STEEL | | |
0130 2518-6910000 2.000 EACH | 150.00000 300.00] 250.00000 500.00] 150.00000 300.00
SAFETY CLOSURE | |
0140 2528-8445110 LUMP | 3500.00000 3500.00] 5000.00000 5000.00] 3000.00000 3000.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 36000.00000 36000.00 | 50000.00000 50000.00 | 45000.00000 45000.00
MOBILIZATION | |
0160 2599-9999005 12.000 EACH | 500.00000 6000.00 | 300.00000 3600.00| 750.00000 9000.00
("EACH' ITEM) DRAIN EXTENSION | | |
0170 2599-9999005 82.000 EACH | 150.00000 12300.00| 150.00000 12300.00| 165.00000 13530.00
("EACH' ITEM) SPACER BLOCK ASSEMBLY | | |
SECTION TOTALS | S 367,646.00] S 403,634.00] $ 431,785.00
—————————————————————————————————————————— Rt e et e it et
CONTRACT TOTALS | S 367,646.00] S 403,634.00] $ 431,785.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 73-C073-127 Primary County: PAGE
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) PCO15 | ( 5 ) SO0le66 | ( )
| PCIROADS, LLC | SOUTHERN ROAD & BRIDGE, LLC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 BRIDGE DECK OVERLAY ITEMS
\ \ \
0010 2401-6745635 LUMP | 5300.00000 5300.00] 10000.00000 10000.00|
REMOVAL OF EXISTING HANDRAIL | | |
0020 2408-7800000 941.000 LB | 8.35000 7857.35] 1.00000 941.00]
STRUCTURAL STEEL | | |
0030 2413-0698051 672.000 SY | 107.40000 72172.80 | 125.00000 84000.00 |
DECK OVER-DEPTH OVERLAY (CLASS HPC-O | |
PCC) | | I
0040 2413-0698081 448.000 SY | 225.00000 100800.00] 825.00000 369600.00 |
DECK REPAIR, CLASS A, SPECIAL | | |
0050 2505-4008300 500.000 LF | 23.10000 11550.00| 22.00000 11000.00|
STEEL BEAM GUARDRAIL | | |
0060 2505-4008400 4.000 EACH | 2310.00000 9240.00 | 3000.00000 12000.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0070 2505-4021700 4.000 EACH | 2310.00000 9240.00 | 3000.00000 12000.00|
STEEL BEAM GUARDRATIL END TERMINAL | | |
0080 2508-0804000 LUMP | 1575.00000 1575.00] 25000.00000 25000.00]
BRIDGE CLEANING FOR PAINTING | | |
0090 2508-0805000 LUMP | 47985.00000 47985.00| 150000.00000 150000.00]
BLAST CLEANING OF STRUCTURAL STEEL | |
0100 2508-0970000 LUMP | 63000.00000 63000.00| 120000.00000 120000.00]
CONTAINMENT | | |
0110 2508-0990000 LUMP | 2625.00000 2625.00] 15000.00000 15000.00 |
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0120 2508-0991000 LUMP | 40677.00000 40677.00] 150000.00000 150000.00]
PATINTING OF STRUCTURAL STEEL | | |
0130 2518-6910000 2.000 EACH | 131.25000 262.50| 15000.00000 30000.00 |
SAFETY CLOSURE | |
0140 2528-8445110 LUMP | 1995.00000 1995.00] 15000.00000 15000.00 |
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 63297.00000 63297.00 | 50000.00000 50000.00 |
MOBILIZATION | |
0160 2599-9999005 12.000 EACH | 625.00000 7500.00] 1500.00000 18000.00 |
("EACH' ITEM) DRAIN EXTENSION | | |
0170 2599-9999005 82.000 EACH | 157.50000 12915.00| 200.00000 16400.00 |
("EACH' ITEM) SPACER BLOCK ASSEMBLY | | |
SECTION TOTALS \ $ 457,991.65| S 1,088,941.00| S
—————————————————————————————————————————— Rt e et e it et
CONTRACT TOTALS \ $ 457,991.65| $ 1,088,941.00| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
005 Contract ID: 97-0296-246
150818 10:00 A.M.
CONTRACT SIGNED by
140 WORK DAYS Specified Start Date:

GODBERSEN-SMITH CONSTRUCTION CO.
04/04/16

BRFIMX-029-6(246)134--14-97 Project:
BRIDGE REPLACEMENT - STEEL GIRDER Work Type:
WOODBURY Prj Awd Amt: $15,949,918.06 County:
I-29 Route:
COUNTY RD. K-25 OVER I-29 Location:

SALIX INTERCHANGE

BRFIMX-029-6(252)134--14-97
LIGHTING

WOODBURY

I-29

CO. RD. K-25(SALIX)

Prj Awd Amt: $97,905.00

INTERCHANGE

Run Date: 09/18/15
Page: 005 1
Primary County: WOODBURY
Established DBE Goal: 1.00 %

BRFIMX-029-6(251)134--14-97
TRAFFIC SIGNS

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.

GFE to DBE responsiveness:

Bid Winner - Met the established DBE Goal

RANK
1 G0020
2 KNO036
3 JE200
4 MO480

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.

KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC
JENSEN CONSTRUCTION CO.

MOYNA, C.J. & SONS, INC.

WOODBURY Prj Awd Amt: $184,816.30
I-29
CO. RD. K-25(SALIX) INTERCHANGE
TOTAL % OVER
BID LOW BID
$ 16,232,639.36 100.00 %
$ 16,639,114.28 102.50 %
S 17,554,679.62 108.14 %
$ 18,817,424.35 115.92 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) KNO036 | ( 3 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  DESIGN NO. 0715; A 403'-0 X 40' WELDED GIRDER BRIDGE BRIDGE BRFIMX-029-6(246)134--14-97
\ \ \
0010 2401-6745625 LUMP | 150000.00000 150000.00] 225000.00000 225000.00] 340000.00000 340000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 2480.000 CY | 25.00000 62000.00| 21.00000 52080.00| 23.00000 57040.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 1808.000 CY | 75.00000 135600.00| 43.00000 77744.00 | 165.00000 298320.00
EXCAVATION, CLASS 21 | | |
0040 2402-2725005 3052.000 TON | 45.00000 137340.00| 26.00000 79352.00| 31.00000 94612.00
FOUNDATION TREATMENT MATERIAL | | |
0050 2403-0100010 1429.100 CY | 575.00000 821732.50]| 575.00000 821732.50]| 600.00000 857460.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2403-7000210 476.400 CY | 595.00000 283458.00] 850.00000 404940.00| 600.00000 285840.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0070 2404-7775000 80079.000 LB | 1.00000 80079.00| 1.35000 108106.65]| 1.00000 80079.00
REINFORCING STEEL | | |
0080 2404-7775005 272669.000 LB | 1.05000 286302.45] 1.15000 313569.35] 1.00000 272669.00
REINFORCING STEEL, EPOXY COATED | | |
0090 2404-7775009 5339.000 LB | 3.75000 20021.25| 3.37000 17992.43| 3.50000 18686.50
REINFORCING STEEL, STAINLESS STEEL | |
0100 2408-7800000 391695.000 LB | 1.70000 665881.50| 1.56000 611044.20| 2.00000 783390.00
STRUCTURAL STEEL | | |
0110 2414-6424038 811.900 LF | 48.00000 38971.20] 42.25000 34302.78| 57.00000 46278.30
CONCRETE BARRIER RAIL, 3'-8" | | |
0120 2501-0201057 16875.000 LF | 43.00000 725625.00| 37.00000 624375.00 | 45.00000 759375.00
PILES, STEEL, HP 10 X 57 | | |
0130 2526-8285000 LUMP | 7500.00000 7500.00 | 6000.00000 6000.00| 15000.00000 15000.00
CONSTRUCTION SURVEY | | |
0140 2533-4980005 LUMP | 800000.00000 800000.00| 978104.67000 978104.67| 1100000.00000 1100000.00
MOBILIZATION | |
SECTION TOTALS | $ 4,214,510.90| $ 4,354,343.58]| $ 5,008,749.80
—————————————————————————————————————————— R i et
SECTION 0002  DESIGN NO. 0715; A1010 STRUCTURAL STEEL BRIDGE BRFIMX-029-6(246)134--14-97
\ \ \
0150 2599-9999008 181060.000 LB | 5.70000 1032042.00| 5.63000 1019367.80]| 6.50000 1176890.00
('"POUNDS' ITEM) STRUCTURAL STEEL (A1010 | | |
(GR. 50)) | | \
SECTION TOTALS | $ 1,032,042.00] $ 1,019,367.80] $ 1,176,890.00
—————————————————————————————————————————— b

SECTION 0003

ROADWAY ITEMS

BRFIMX-029-6(246)134--14-97



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) 60020 | ( 2 ) KN036 | ( 3 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2101-0850001 0.580 ACRE | 5000.00000 2900.00| 2000.00000 1160.00| 5000.00000 2900.00
CLEARING AND GRUBBING | | |
0170 2101-0850002 637.800 UNIT | 30.00000 19134.00] 15.00000 9567.00] 30.00000 19134.00
CLEARING AND GRUBBING | | |
0180 2102-0425070 6395.000 TON | 30.00000 191850.00] 17.00000 108715.00] 28.00000 179060.00
SPECIAL BACKFILL | |
0190 2102-2625001 70951.000 CY | 14.50000 1028789.50 | 21.00000 1489971.00 | 15.30000 1085550.30
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | \
0200 2102-2710070 17661.000 CY | 7.00000 123627.00| 7.00000 123627.00| 7.25000 128042.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0210 2102-2712015 15.000 CY | 10.00000 150.00| 40.00000 600.00| 10.00000 150.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS \ \ \
0220 2105-8425015 14422.000 CY | 6.00000 86532.00| 6.50000 93743.00| 6.00000 86532.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0225 2107-0875100 89025.000 CY | 1.00000 89025.00 | 0.15000 13353.75] 1.00000 89025.00
COMPACTION WITH MOISTURE CONTROL | \ \
0230 2115-0100000 7842.900 CY | 40.00000 313716.00] 35.00000 274501.50] 38.25000 299990.93
MODIFIED SUBBASE | | \
0240 2121-7425010 1032.500 TON | 30.00000 30975.00| 32.00000 33040.00]| 30.00000 30975.00
GRANULAR SHOULDERS, TYPE A | | \
0250 2122-5190007 7493.100 SY | 42.00000 314710.20] 43.00000 322203.30] 43.00000 322203.30
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0260 2122-5190010 256.900 SY | 52.00000 13358.80] 77.00000 19781.30] 77.00000 19781.30
PAVED SHOULDER, P.C. CONCRETE, 10 IN. | | |
0270 2122-5191005 86.600 SY | 170.00000 14722.00] 292.71000 25348.69| 166.00000 14375.60
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER \ \ \
0280 2122-5500080 606.600 SY | 70.00000 42462.00 | 75.00000 45495.00 | 75.00000 45495.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0290 2123-7450000 155.500 STA | 275.00000 42762.50] 405.00000 62977.50| 255.00000 39652.50
SHOULDER CONSTRUCTION, EARTH | | |
0300 2201-0505060 8263.000 SY | 65.00000 537095.00| 81.00000 669303.00| 65.00000 537095.00
BASE, STANDARD OR SLIP FORM P.C. | | |
CONCRETE, 6 IN. Reinforced | | |
0310 2214-5145150 4458.100 SY | 5.50000 24519.55] 7.00000 31206.70] 7.00000 31206.70
PAVEMENT SCARIFICATION | | |
0320 2301-0690205 642.600 SY \ 155.00000 99603.00 | 160.00000 102816.00] 168.00000 107956.80
| | |

BRIDGE APPROACH, BR-205



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
\ 1 ) GO020 | ( 2 ) KNO036 | ( 3 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2301-1004100 19493.600 SY | 58.00000 1130628.80| 66.00000 1286577.60| 66.00000 1286577.60
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QM-C, CLASS 31 | |
DURABILITY, 10 IN. | | |
0340 2303-0053502 406.400 TON | 110.00000 44704.00| 115.00000 46736.00| 115.00000 46736.00
HOT MIX ASPHALT MIXTURE (10,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0350 2303-0246422 24.400 TON | 550.00000 13420.00] 529.01000 12907.84| 529.00000 12907.60
ASPHALT BINDER, PG 64-22 | | |
0360 2303-6911000 LUMP | 2000.00000 2000.00| 6000.00000 6000.00| 6000.00000 6000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0370 2304-0101000 1955.100 SY | 75.00000 146632.50| 60.00000 117306.00| 60.00000 117306.00
TEMPORARY PAVEMENT | | |
0380 2312-8260050 55.500 CY | 30.00000 1665.00| 81.00000 4495.50| 30.00000 1665.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0390 2401-6750001 LUMP | 7500.00000 7500.00 | 7694.31000 7694.31| 7500.00000 7500.00
REMOVALS, AS PER PLAN | | |
0400 2402-0425040 470.900 CY | 65.00000 30608.50] 50.00000 23545.00| 65.00000 30608.50
FLOODED BACKFILL | | |
0410 2402-2720100 93.200 cCY | 20.00000 1864.00| 25.00000 2330.00] 20.00000 1864.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0420 2405-2705000 LUMP | 155000.00000 155000.00| 105851.39000 105851.39| 200000.00000 200000.00
EXCAVATE AND DEWATER | | |
0430 2412-0000100 2173.400 SY | 2.50000 5433.50] 1.75000 3803.45] 1.75000 3803.45
LONGITUDINAL GROOVING IN CONCRETE | | |
0440 2416-0100024 5.000 EACH | 900.00000 4500.00| 1400.00000 7000.00 | 900.00000 4500.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0450 2416-0100030 3.000 EACH | 1350.00000 4050.00| 1800.00000 5400.00| 1350.00000 4050.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0460 2416-1180024 184.000 LF | 60.00000 11040.00] 166.00000 30544.00| 60.00000 11040.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0470 2416-1180030 132.000 LF | 80.00000 10560.00] 103.00000 13596.00| 80.00000 10560.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | I
0480 2502-8212034 12210.000 LF | 7.75000 94627.50] 7.35000 89743.50| 8.20000 100122.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
\ \ \

DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 5
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) KNO36 | ( 3 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et e et e
0490 2502-8213204 4092.000 LF | 10.00000 40920.00| 2.75000 11253.00| 9.50000 38874.00
SUBDRAIN, PVC, STANDARD, PERFORATED, 4 | |
IN. | | |
0500 2502-8221304 55.000 EACH | 225.00000 12375.00] 200.00000 11000.00| 200.00000 11000.00
SUBDRAIN OUTLET, DR-304 | | |
0510 2502-8221305 78.000 EACH | 275.00000 21450.00] 228.65000 17834.70] 300.00000 23400.00
SUBDRAIN OUTLET, DR-305 | | |
0520 2503-0500401 4.000 EACH | 2500.00000 10000.00| 2500.00000 10000.00| 3500.00000 14000.00
BRIDGE END DRAIN, DR-401 | | |
0530 2505-4008120 471.000 LF | 4.00000 1884.00| 5.00000 2355.00| 5.00000 2355.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0540 2505-4008130 496.000 LF | 4.50000 2232.00] 5.00000 2480.00 | 5.00000 2480.00
REMOVAL OF CABLE GUARDRAIL | | |
0550 2505-6000111 496.000 LF | 16.00000 7936.00| 16.00000 7936.00 | 16.00000 7936.00
HIGH TENSION CABLE GUARDRAIL | | |
0560 2505-6000121 4.000 EACH | 3000.00000 12000.00| 3000.00000 12000.00| 3000.00000 12000.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0570 2507-3250005 15295.000 SY | 3.00000 45885.00| 4.54000 69439.30| 3.00000 45885.00
ENGINEERING FABRIC | | |
0580 2510-6745850 23290.600 SY | 5.50000 128098.30] 5.75000 133920.95] 5.00000 116453.00
REMOVAL OF PAVEMENT | | |
0590 2510-6750600 4.000 EACH | 250.00000 1000.00| 750.00000 3000.00] 250.00000 1000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0600 2513-0001040 254.200 LF | 110.00000 27962.00] 105.45000 26805.39] 106.00000 26945.20
CONCRETE BARRIER, BA-104 | \ |
0610 2515-2475006 178.300 SY | 60.00000 10698.00| 59.00000 10519.70] 65.00000 11589.50
DRIVEWAY, P.C. CONCRETE, 6 IN. | | \
0620 2515-6745600 170.200 SY | 10.00000 1702.00| 5.75000 978.65] 10.00000 1702.00
REMOVAL OF PAVED DRIVEWAY | | \
0630 2518-6910000 4.000 EACH | 225.00000 900.00] 225.00000 900.00] 225.00000 900.00
SAFETY CLOSURE | |
0640 2519-3280000 8620.000 LF | 2.50000 21550.00] 2.45000 21119.00] 4.00000 34480.00
FENCE, FIELD | | |
0650 2519-3300400 135.000 EACH | 150.00000 20250.00| 125.00000 16875.00] 250.00000 33750.00
FIELD FENCE BRACE PANELS | | |
0660 2526-8285000 LUMP | 45000.00000 45000.00] 36750.00000 36750.00] 45000.00000 45000.00
CONSTRUCTION SURVEY | | |
0670 2527-9263109 323.310 STA | 21.00000 6789.51] 21.00000 6789.51| 21.00000 6789.51
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 6
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
\ 1 ) GO020 | ( 2 ) KNO036 | ( 3 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0680 2527-9263180 40.900 STA | 35.00000 1431.50] 35.00000 1431.50]| 35.00000 1431.50
PAVEMENT MARKINGS REMOVED | | |
0690 2528-8400048 630.000 LF | 18.25000 11497.50] 18.25000 11497.50] 18.25000 11497.50
TEMPORARY BARRTIER RATL, CONCRETE | | |
0700 2528-8445110 LUMP | 40000.00000 40000.00] 32000.00000 32000.00] 75000.00000 75000.00
TRAFFIC CONTROL | | |
0710 2528-9290050 100.000 CDAY | 45.00000 4500.00| 45.00000 4500.00| 45.00000 4500.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0720 2548-0000100 24.600 STA | 100.00000 2460.00| 100.00000 2460.00| 100.00000 2460.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0730 2548-0000110 26.900 GAL | 100.00000 2690.00| 14.96000 402.42| 10.00000 269.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0740 2551-0000110 2.000 EACH | 1100.00000 2200.00] 1100.00000 2200.00| 1100.00000 2200.00
TEMP CRASH CUSHION | | |
0750 2551-0000230 4.000 EACH | 24000.00000 96000.00 | 20890.00000 83560.00| 24000.00000 96000.00
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0760 2551-0000300 4.000 EACH | 400.00000 1600.00| 150.00000 600.00| 400.00000 1600.00
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0770 2599-9999003 40705.000 CY | 92.00000 3744860.00 | 84.65000 3445678.25| 93.50000 3805917.50
('"CUBIC YARDS' ITEM) EXPANDED | | |
POLYSTYRENE FILL, (EPS 22) | | |
0780 2599-9999003 12156.000 cCY | 132.00000 1604592.00| 140.00000 1701840.00| 131.00000 1592436.00
("CUBIC YARDS' ITEM) EXPANDED | | |
POLYSTYRENE FILL, (EPS 39) | | |
0790 2599-9999018 1410.000 sSY | 16.00000 22560.00| 32.31000 45557.10| 44.00000 62040.00
("SQUARE YARDS' ITEM) 30 MIL HDPE | | |
GEOMEMBRANE | | |
0800 2601-2634100 11.200 ACRE | 700.00000 7840.00 | 700.00000 7840.00| 700.00000 7840.00
MULCHING | | |
0810 2601-2634105 7.400 ACRE | 2500.00000 18500.00] 2450.00000 18130.00] 2585.00000 19129.00
MULCHING, BONDED FIBER MATRIX | | |
0820 2601-2636043 18.600 ACRE | 525.00000 9765.00| 590.00000 10974.00| 475.00000 8835.00
SEEDING AND FERTILIZING (RURAL) | |
0830 2602-0000020 9665.000 LF | 1.50000 14497.50| 1.40000 13531.00] 2.00000 19330.00
SILT FENCE | | |
0840 2602-0000030 2025.000 LF | 1.80000 3645.00] 1.70000 3442.50] 2.20000 4455.00
SILT FENCE FOR DITCH CHECKS | | |
0850 2602-0000071 11690.000 LF | 0.50000 5845.00| 0.30000 3507.00] 0.30000 3507.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
| | |

DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 7
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) KNO036 | ( 3 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0860 2602-0000101 1169.000 LF | 0.50000 584.50| 0.20000 233.80] 0.30000 350.70
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0870 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00] 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
0880 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 10,655,865.16]| S 10,984,281.60| S 11,041,703.24
—————————————————————————————————————————— e
SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS BRFIMX-029-6(246)134--14-97
\ \ \
0890 2301-7000110 17500.000 EACH | 1.00000 17500.00] 1.00000 17500.00] 1.00000 17500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0900 2301-7000120 15500.000 EACH | 1.00000 15500.00] 1.00000 15500.00]| 1.00000 15500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | |
0910 2317-7000110 14500.000 EACH | 1.00000 14500.00]| 1.00000 14500.00| 1.00000 14500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 47,500.00] $ 47,500.00] $ 47,500.00
—————————————————————————————————————————— R i et
SECTION 0005  TRAFFIC AND SAFETY ITEMS BRFIMX-029-6(251)134--14-97
\ \ \
0920 2401-6745355 30.000 EACH | 500.00000 15000.00] 500.00000 15000.00] 965.00000 28950.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0930 2524-6765010 5.000 EACH | 550.00000 2750.00| 550.00000 2750.00| 515.00000 2575.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0940 2524-6765210 22.000 EACH | 75.00000 1650.00| 75.00000 1650.00| 255.00000 5610.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0950 2524-6765220 14.000 EACH | 500.00000 7000.00 | 500.00000 7000.00 | 765.00000 10710.00
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0960 2524-9081275 12.000 EACH | 1400.00000 16800.00| 1400.00000 16800.00| 1090.00000 13080.00
| |
| |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 8
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) KNO36 | ( 3 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC | JENSEN CONSTRUCTION CO.

LINE NO / ITEM CODE / ALT | \ \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et e e TP

0970 2524-9081290 8.000 EACH | 1600.00000 12800.00| 1600.00000 12800.00| 1225.00000 9800.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | \
POST, 2'-8" DIA. X 9'-0" | | |

0980 2524-9089100 37.000 EACH | 80.00000 2960.00] 80.00000 2960.00] 95.00000 3515.00
DELINEATOR, RIGID - TYPE I | | |

0990 2524-9089110 18.000 EACH | 81.00000 1458.00] 81.00000 1458.00] 150.00000 2700.00
DELINEATOR, RIGID - TYPE IA | | |

1000 2524-9089200 36.000 EACH | 82.00000 2952.00] 82.00000 2952.00] 100.00000 3600.00
DELINEATOR, RIGID - TYPE II | | |

1010 2524-9210000 2.000 EACH | 175.00000 350.00] 175.00000 350.00] 165.00000 330.00
MILEPOST MARKERS \ \

1020 2524-9276010 624.000 LF | 12.00000 7488.00] 12.00000 7488.00] 17.50000 10920.00
PERFORATED SQUARE STEEL TUBE POSTS | | |

1030 2524-9276021 10.000 EACH | 210.00000 2100.00] 210.00000 2100.00] 190.00000 1900.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |

1040 2524-9276027 34.000 EACH | 715.00000 24310.00| 715.00000 24310.00] 504.00000 17136.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | |

1050 2524-9278046 37.300 LF | 71.00000 2648.30] 71.00000 2648.30] 62.75000 2340.58
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | |
TUBE, 4" X 6" | | |

1060 2524-9281210 155.000 LF | 70.00000 10850.00| 70.00000 10850.00| 53.00000 8215.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | |

1070 2524-9281426 189.000 LF | 75.00000 14175.00| 75.00000 14175.00| 60.00000 11340.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | \

1080 2524-9290009 16.000 EACH | 115.00000 1840.00] 115.00000 1840.00] 150.00000 2400.00
SIGN MOUNTING BRACKETS, SPECIAL | | |

1090 2524-9325001 385.000 SF | 16.00000 6160.00| 16.00000 6160.00| 19.15000 7372.75
TYPE A SIGNS, SHEET ALUMINUM | | |

1100 2524-9380001 801.000 SF | 25.00000 20025.00] 25.00000 20025.00] 27.25000 21827.25
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL \ \ \

1110 2528-8445110 LUMP | 3000.00000 3000.00] 1500.00000 1500.00] 1500.00000 1500.00
TRAFFIC CONTROL | \

1120 2533-4980005 LUMP | 25000.00000 25000.00] 2500.00000 2500.00] 15000.00000 15000.00
MOBILIZATION | |

1130 2599-9999010 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 5950.00000 5950.00
("LUMP SUM' ITEM) REMOVAL OF | | \
DELINEATORS AND MILEPOST | | |

SECTION TOTALS | S 183,816.30] S 159,816.30] S 186,771.58
—————————————————————————————————————————— e

SECTION 0006 DELIVER AND STOCKPILE

BRFIMX-029-6(251)134--14-97



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 09/18/15
Page: 005 9

Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) 60020 | ( 2 ) KN036 | ( 3 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |KNIFE RIVER MIDWEST LLC | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1140 2555-0000010 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 5000.00000 5000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | \ \

SECTION TOTALS | $ 1,000.00]| $ 1,000.00]| $ 5,000.00
—————————————————————————————————————————— +-———
SECTION 0007 ROADWAY ITEMS BRFIMX-029-6(252)134--14-97

\ \ \
1150 2401-6745359 6.000 EACH | 500.00000 3000.00| 500.00000 3000.00| 965.00000 5790.00
REMOVAL OF CONCRETE FOUNDATIONS OF | | \
LIGHT POLES | | |
1160 2401-6750001 LUMP | 2500.00000 2500.00 | 2500.00000 2500.00 | 2560.00000 2560.00
REMOVALS, AS PER PLAN | | |
1170 2523-0000200 1657.000 LF | 15.00000 24855.00]| 15.00000 24855.00]| 20.00000 33140.00
ELECTRICAL CIRCUITS | | |
1180 2523-0000310 11.000 EACH | 750.00000 8250.00 | 750.00000 8250.00 | 920.00000 10120.00
HANDHOLES AND JUNCTION BOXES \ | \
1190 2523-6765009 6.000 EACH | 2800.00000 16800.00 | 2800.00000 16800.00 | 3400.00000 20400.00
REMOVE AND REINSTALL LIGHT POLE AND | \
LUMINAIRE | | |
1200 2526-8285000 LUMP | 5000.00000 5000.00 | 3900.00000 3900.00| 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
1210 2528-8445110 LUMP | 4000.00000 4000.00 | 2500.00000 2500.00 | 2500.00000 2500.00
TRAFFIC CONTROL | |
1220 2533-4980005 LUMP | 25000.00000 25000.00] 2500.00000 2500.00 | 3000.00000 3000.00
MOBILIZATION | |
1230 2599-9999005 1.000 EACH | 2500.00000 2500.00 | 2500.00000 2500.00 | 1535.00000 1535.00
('"EACH' ITEM) RELOCATE CONTROL STATION | | |
1240 2599-9999005 6.000 EACH | 1000.00000 6000.00| 1000.00000 6000.00| 670.00000 4020.00
('"EACH' ITEM) RENOVATE LIGHT POLES | \ \

SECTION TOTALS | $ 97,905.00] $ 72,805.00] $ 88,065.00
—————————————————————————————————————————— e e e

CONTRACT TOTALS | $ 16,232,639.36] $ 16,639,114.28] $ 17,554,679.62




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 10
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) MO480 | ( ) | ( )
IMOYNA, C.J. & SONS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0715; A 403'-0 X 40' WELDED GIRDER BRIDGE BRIDGE BRFIMX-029-6(246)134--14-97
\ \ \
0010 2401-6745625 LUMP | 225000.00000 225000.00] |
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 2480.000 CY | 21.00000 52080.00| |
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 1808.000 CY | 43.00000 77744.00| \
EXCAVATION, CLASS 21 | | |
0040 2402-2725005 3052.000 TON | 26.00000 79352.00] |
FOUNDATION TREATMENT MATERIAL | | |
0050 2403-0100010 1429.100 CY | 575.00000 821732.50]| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2403-7000210 476.400 CY | 850.00000 404940.00]| |
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0070 2404-7775000 80079.000 LB | 1.35000 108106.65]| |
REINFORCING STEEL | | |
0080 2404-7775005 272669.000 LB | 1.15000 313569.35] |
REINFORCING STEEL, EPOXY COATED | | |
0090 2404-7775009 5339.000 LB | 3.37000 17992.43| |
REINFORCING STEEL, STAINLESS STEEL | | |
0100 2408-7800000 391695.000 LB | 1.56000 611044.20| |
STRUCTURAL STEEL | | |
0110 2414-6424038 811.900 LF | 42.25000 34302.78| |
CONCRETE BARRIER RAIL, 3'-8" | | |
0120 2501-0201057 16875.000 LF | 37.00000 624375.00 | |
PILES, STEEL, HP 10 X 57 | | |
0130 2526-8285000 LUMP | 48000.00000 48000.00] |
CONSTRUCTION SURVEY | | |
0140 2533-4980005 LUMP | 1650000.00000 1650000.00| |
MOBILIZATION | |
SECTION TOTALS \ $ 5,068,238.91| $ \ $
—————————————————————————————————————————— R i et
SECTION 0002 DESIGN NO. 0715; A1010 STRUCTURAL STEEL BRIDGE BRFIMX-029-6(246)134--14-97
\ \ \
0150 2599-9999008 181060.000 LB | 5.63000 1019367.80| \
('"POUNDS' ITEM) STRUCTURAL STEEL (A1010 | | |
(GR. 50)) | | |
SECTION TOTALS | S 1,019,367.80] $ \ $
—————————————————————————————————————————— b
SECTION 0003  ROADWAY ITEMS BRFIMX-029-6(246)134--14-97
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 11
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) MO480 | ( ) | ( )
IMOYNA, C.J. & SONS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2101-0850001 0.580 ACRE | 9000.00000 5220.00 | |
CLEARING AND GRUBBING | | |
0170 2101-0850002 637.800 UNIT | 20.00000 12756.00]| \
CLEARING AND GRUBBING | | |
0180 2102-0425070 6395.000 TON | 35.50000 227022.50] |
SPECIAL BACKFILL \ \
0190 2102-2625001 70951.000 CY | 30.20000 2142720.20]| |
EMBANKMENT-IN-PLACE, CONTRACTOR | | \
FURNISHED | | |
0200 2102-2710070 17661.000 CY | 6.70000 118328.70] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0210 2102-2712015 15.000 CY | 50.00000 750.00| |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | \ \
FRAGMENTS | | |
0220 2105-8425015 14422.000 CY | 5.30000 76436.60 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0225 2107-0875100 89025.000 CY | 1.30000 115732.50] |
COMPACTION WITH MOISTURE CONTROL | \ \
0230 2115-0100000 7842.900 CY | 43.70000 342734.73] |
MODIFIED SUBBASE | | |
0240 2121-7425010 1032.500 TON | 38.90000 40164.25] |
GRANULAR SHOULDERS, TYPE A | | |
0250 2122-5190007 7493.100 SY | 43.00000 322203.30] \
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0260 2122-5190010 256.900 SY | 77.00000 19781.30] \
PAVED SHOULDER, P.C. CONCRETE, 10 IN. | | |
0270 2122-5191005 86.600 SY | 166.05000 14379.93] |
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER | | |
0280 2122-5500080 606.600 SY | 75.00000 45495.00 | \
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | \
0290 2123-7450000 155.500 STA | 490.00000 76195.00 | |
SHOULDER CONSTRUCTION, EARTH | | |
0300 2201-0505060 8263.000 SY \ 65.00000 537095.00| \
BASE, STANDARD OR SLIP FORM P.C. | | |
CONCRETE, 6 IN. Reinforced | | \
0310 2214-5145150 4458.100 SY | 7.00000 31206.70] |
PAVEMENT SCARIFICATION | | |
0320 2301-0690205 642.600 SY | 155.00000 99603.00 | |
| | |

BRIDGE APPROACH, BR-205



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 12

Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.

( 4 ) MO480
MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0330 2301-1004100 19493.600 SY | 66.00000 1286577.60] |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QM-C, CLASS 31I | | |
DURABILITY, 10 IN. | \ \
0340 2303-0053502 406.400 TON | 115.00000 46736.00| |
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
0350 2303-0246422 24.400 TON | 529.01000 12907.84 | |
ASPHALT BINDER, PG 64-22 | | |
0360 2303-6911000 LUMP | 600.00000 600.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0370 2304-0101000 1955.100 SY | 60.00000 117306.00| |
TEMPORARY PAVEMENT | \ \
0380 2312-8260050 55.500 CY | 38.90000 2158.95] |
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0390 2401-6750001 LUMP | 12500.00000 12500.00| |
REMOVALS, AS PER PLAN | \ \
0400 2402-0425040 470.900 CY | 50.00000 23545.00] |
FLOODED BACKFILL | |
0410 2402-2720100 93.200 cCY | 25.00000 2330.00] |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT \ \ \
0420 2405-2705000 LUMP | 116000.00000 116000.00| |
EXCAVATE AND DEWATER | | |
0430 2412-0000100 2173.400 SY | 2.70000 5868.18] |
LONGITUDINAL GROOVING IN CONCRETE | | |
0440 2416-0100024 5.000 EACH | 1400.00000 7000.00] |
APRONS, CONCRETE, 24 IN. DIA. | | |
0450 2416-0100030 3.000 EACH | 1800.00000 5400.00] |
APRONS, CONCRETE, 30 IN. DIA. | | |
0460 2416-1180024 184.000 LF | 166.00000 30544.00| |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0470 2416-1180030 132.000 LF | 103.00000 13596.00| |
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | \
0480 2502-8212034 12210.000 LF | 7.35000 89743.50| |
| | |
\ \ \



Bid Order: 005
Letting Date:

08/18/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

97-0296-246

Run Date: 09/18/15
Page: 005 13

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0490 2502-8213204 4092.000
SUBDRAIN, PVC, STANDARD, PERFORATE

IN.

0500 2502-8221304 55.000
SUBDRAIN OUTLET, DR-304
0510 2502-8221305 78.000

SUBDRAIN OUTLET, DR-305

0520 2503-0500401 4.000
BRIDGE END DRAIN, DR-401

0530 2505-4008120 471.000
REMOVAL OF STEEL BEAM GUARDRAIL

0540 2505-4008130 496.000
REMOVAL OF CABLE GUARDRAIL

0550 2505-6000111 496.000
HIGH TENSION CABLE GUARDRAIL

0560 2505-6000121 4.000
HIGH TENSION CABLE GUARDRAIL, END

0570 2507-3250005 15295.000
ENGINEERING FABRIC

0580 2510-6745850 23290.600
REMOVAL OF PAVEMENT

0590 2510-6750600 4.000

REMOVAL OF INTAKES AND UTILITY ACC

0600 2513-0001040 254.200
CONCRETE BARRIER, BA-104

0610 2515-2475006 178.300
DRIVEWAY, P.C. CONCRETE, 6 IN.

0620 2515-6745600 170.200
REMOVAL OF PAVED DRIVEWAY

0630 2518-6910000 4.000
SAFETY CLOSURE

0640 2519-3280000 8620.000
FENCE, FIELD

0650 2519-3300400 135.000
FIELD FENCE BRACE PANELS

0660 2526-8285000
CONSTRUCTION SURVEY

0670 2527-9263109 323.310
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 14

Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.

( 4 ) MO480
MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

\ \ \
\ \ \
| | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———
0680 2527-9263180 40.900 STA | 35.00000 1431.50]| |
PAVEMENT MARKINGS REMOVED \ \ \
0690 2528-8400048 630.000 LF | 18.25000 11497.50] |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0700 2528-8445110 LUMP | 56000.00000 56000.00 | |

TRAFFIC CONTROL | |
0710 2528-9290050 100.000 CDAY | 45.00000 4500.00 | |
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0720 2548-0000100 24.600 STA | 100.00000 2460.00 | \
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | \
0730 2548-0000110 26.900 GAL | 50.00000 1345.00| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) \ \

0740 2551-0000110 2.000 EACH | 1100.00000 2200.00 | |
TEMP CRASH CUSHION | | \
0750 2551-0000230 4.000 EACH | 20890.00000 83560.00 | |
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0760 2551-0000300 4.000 EACH | 150.00000 600.00] |
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0770 2599-9999003 40705.000 CY | 97.20000 3956526.00 | \
('"CUBIC YARDS' ITEM) EXPANDED | | |
POLYSTYRENE FILL, (EPS 22) | | |
0780 2599-9999003 12156.000 CY | 148.80000 1808812.80 | |
('"CUBIC YARDS' ITEM) EXPANDED | | |
POLYSTYRENE FILL, (EPS 39) | \ \
0790 2599-9999018 1410.000 SY | 6.50000 9165.00] |
('"SQUARE YARDS' ITEM) 30 MIL HDPE | | |
GEOMEMBRANE \ \ \
0800 2601-2634100 11.200 ACRE | 700.00000 7840.00 | |
MULCHING | \ ‘
0810 2601-2634105 7.400 ACRE | 2450.00000 18130.00]| |
MULCHING, BONDED FIBER MATRIX | | |
0820 2601-2636043 18.600 ACRE | 590.00000 10974.00| |
SEEDING AND FERTILIZING (RURAL) | | |
0830 2602-0000020 9665.000 LF | 1.40000 13531.00] |
SILT FENCE | | |
0840 2602-0000030 2025.000 LF | 1.70000 3442 .50 |
SILT FENCE FOR DITCH CHECKS | | |
0850 2602-0000071 11690.000 LF | 0.30000 3507.00 | \
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 15

Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.

( 4 ) MO0O480 \
MOYNA, C.J. & SONS, INC. \
LINE NO / ITEM CODE / ALT |

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0860 2602-0000101 1169.000 LF | 0.20000 233.80| \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0870 2602-0010010 2.000 EACH | 500.00000 1000.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0880 2602-0010020 1.000 EACH | 1000.00000 1000.00| \
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 12,453,396.34| $ | $
—————————————————————————————————————————— e
SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS BRFIMX-029-6(246)134--14-97
\ \ \
0890 2301-7000110 17500.000 EACH | 1.00000 17500.00] |
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | \
0900 2301-7000120 15500.000 EACH | 1.00000 15500.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | \
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | \
0910 2317-7000110 14500.000 EACH | 1.00000 14500.00| |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 47,500.00 | S | $
—————————————————————————————————————————— e e e
SECTION 0005 TRAFFIC AND SAFETY ITEMS BRFIMX-029-6(251)134--14-97
\ \ \
0920 2401-6745355 30.000 EACH | 400.00000 12000.00]| |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0930 2524-6765010 5.000 EACH | 550.00000 2750.00 | \
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0940 2524-6765210 22.000 EACH | 75.00000 1650.00| |
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0950 2524-6765220 14.000 EACH | 500.00000 7000.00| |
REMOVAL OF TYPE B SIGN ASSEMBLY | \ \
0960 2524-9081275 12.000 EACH | 1400.00000 16800.00] |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 16
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) MO0O480 | ( ) | ( )
IMOYNA, C.J. & SONS, INC. \ \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it et et et
0970 2524-9081290 8.000 EACH | 1600.00000 12800.00]
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-Q" | | |
0980 2524-9089100 37.000 EACH | 80.00000 2960.00 | |
DELINEATOR, RIGID - TYPE I | \ \
0990 2524-9089110 18.000 EACH | 81.00000 1458.00 | |
DELINEATOR, RIGID - TYPE IA | | \
1000 2524-9089200 36.000 EACH | 82.00000 2952.00 | |
DELINEATOR, RIGID - TYPE II | | |
1010 2524-9210000 2.000 EACH | 175.00000 350.00] |
MILEPOST MARKERS | | |
1020 2524-9276010 624.000 LF | 12.00000 7488.00 | \
PERFORATED SQUARE STEEL TUBE POSTS | | |
1030 2524-9276021 10.000 EACH | 210.00000 2100.00 | |
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
1040 2524-9276027 34.000 EACH | 715.00000 24310.00] \
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | |
1050 2524-9278046 37.300 LF | 71.00000 2648.30]| |
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | |
TUBE, 4" X 6" \ \ \
1060 2524-9281210 155.000 LF | 70.00000 10850.00 | |
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | \
OR B SIGNS, W 8 X 21 | | |
1070 2524-9281426 189.000 LF | 75.00000 14175.00]| |
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | |
1080 2524-9290009 16.000 EACH | 115.00000 1840.00| \
SIGN MOUNTING BRACKETS, SPECIAL | | |
1090 2524-9325001 385.000 SF | 16.00000 6160.00| |
TYPE A SIGNS, SHEET ALUMINUM | | |
1100 2524-9380001 801.000 SF | 25.00000 20025.00] |
TYPE B SIGNS, EXTRUDED ALUMINUM | \ \
STRUCTURAL PANEL | | |
1110 2528-8445110 LUMP | 1500.00000 1500.00| |
TRAFFIC CONTROL | |
1120 2533-4980005 LUMP | 2500.00000 2500.00] |
MOBILIZATION | \
1130 2599-9999010 LUMP | 2500.00000 2500.00 | |
("LUMP SUM' ITEM) REMOVAL OF | | |
DELINEATORS AND MILEPOST | | |
SECTION TOTALS | $ 156,816.30]| $ | $
—————————————————————————————————————————— e
SECTION 0006 DELIVER AND STOCKPILE BRFIMX-029-6(251)134--14-97
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 17
Bid Order: 005 Contract ID: 97-0296-246 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
¢ 4 ) MO480 ¢ ) I ( )
IMOYNA, C.J. & SONS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et e s et TP
1140 2555-0000010 LUMP | 1000.00000 1000.00| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS \ $ 1,000.00] $ | S
—————————————————————————————————————————— et et et it
SECTION 0007 ROADWAY ITEMS BRFIMX-029-6(252)134--14-97
\ \ \
1150 2401-6745359 6.000 EACH | 600.00000 3600.00 | \
REMOVAL OF CONCRETE FOUNDATIONS OF | | |
LIGHT POLES | | |
1160 2401-6750001 LUMP | 2500.00000 2500.00 | |
REMOVALS, AS PER PLAN | | |
1170 2523-0000200 1657.000 LF | 15.00000 24855.00]| |
ELECTRICAL CIRCUITS | | |
1180 2523-0000310 11.000 EACH | 750.00000 8250.00 | |
HANDHOLES AND JUNCTION BOXES | | |
1190 2523-6765009 6.000 EACH | 2800.00000 16800.00 | \
REMOVE AND REINSTALL LIGHT POLE AND | |
LUMINAIRE | | |
1200 2526-8285000 LUMP | 1600.00000 1600.00 | |
CONSTRUCTION SURVEY | | |
1210 2528-8445110 LUMP | 2500.00000 2500.00 | |
TRAFFIC CONTROL | |
1220 2533-4980005 LUMP | 2500.00000 2500.00 | |
MOBILIZATION \ \ |
1230 2599-9999005 1.000 EACH | 2500.00000 2500.00 | |
('"EACH' ITEM) RELOCATE CONTROL STATION | |
1240 2599-9999005 6.000 EACH | 1000.00000 6000.00| |
('"EACH' ITEM) RENOVATE LIGHT POLES | | |
SECTION TOTALS \ $ 71,105.00] $ | $
—————————————————————————————————————————— e e
CONTRACT TOTALS \ $ 18,817,424.35] $ \ $




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
006 Contract ID: 77-0354-227
150818 10:00 A.M.

CONTRACT SIGNED by CRAMER AND ASSOC., INC.

Run Date:

Primary County: POLK
No Established DBE Goal

194,549.85

09/18/15
Page: 006 1

Contract Period: 20 WORK DAYS Specified Start Date: 08/31/15
Project: IMN-035-4(227)91--0E-77
Work Type: PPCB REPAIR
County: POLK Prj Awd Amt: $194,549.85
Route: I-35
Location: IA 160 (ORALABOR RD) OVER I-35 IN ANKENY
RANK VENDOR NO./NAME
1 CR120 CRAMER AND ASSOC., INC.
2 JE200 JENSEN CONSTRUCTION CO.

UNITED CONTRACTORS INC. AND SUBSIDIARIES

$
$ 194,766.85
$ 318,277.35



IOWA DEPARTMENT OF TRANSPORTATION

WET RETROREFLECTIVE REMOVABLE TAPE

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 77-0354-227 Primary County: POLK
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JE200 | ( 3 ) UNO59
| CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO. |[UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN 1415: REPAIRS TO A 249'-6 X 68'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 26000.00000 26000.00 | 25000.00000 25000.00| 75000.00000 75000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 25.200 cCYy | 2000.00000 50400.00| 2100.00000 52920.00] 2205.00000 55566.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775005 8148.000 LB | 2.00000 16296.00| 1.25000 10185.00] 2.00000 16296.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2408-7800000 37.000 LB | 90.00000 3330.00] 15.00000 555.00] 25.00000 925.00
STRUCTURAL STEEL | | |
0050 2414-6424110 84.800 LF | 165.00000 13992.00] 140.00000 11872.00] 125.00000 10600.00
CONCRETE BARRIER RAILING | | |
0060 2526-8285000 LUMP | 100.00000 100.00] 3000.00000 3000.00| 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
0070 2533-4980005 LUMP | 18000.00000 18000.00| 21000.00000 21000.00| 31500.00000 31500.00
MOBILIZATION | | |
0080 2599-9999010 LUMP | 7000.00000 7000.00| 10000.00000 10000.00| 50000.00000 50000.00
('"LUMP SUM' ITEM) PPCB INSTALLATION | | |
SECTION TOTALS | $ 135,118.00]| $ 134,532.00] $ 244,887.00
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0090 2102-2713090 38.900 CY | 55.00000 2139.50] 30.00000 1167.00| 150.00000 5835.00
EXCAVATION, CLASS 13, WASTE | | |
0100 2115-0100000 22.200 cCy | 70.00000 1554.00| 55.00000 1221.00| 160.00000 3552.00
MODIFIED SUBBASE | | |
0110 2122-5190009 66.700 SY | 200.00000 13340.00] 105.00000 7003.50] 200.00000 13340.00
PAVED SHOULDER, P.C. CONCRETE, 9 IN. | | |
0120 2502-8212034 79.000 LF | 15.00000 1185.00| 20.00000 1580.00| 50.00000 3950.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0130 2502-8221304 1.000 EACH | 100.00000 100.00] 3300.00000 3300.00] 1000.00000 1000.00
SUBDRAIN OUTLET, DR-304 | | I
0140 2518-6910000 5.000 EACH | 100.00000 500.00] 100.00000 500.00] 100.00000 500.00
SAFETY CLOSURE | | |
0150 2527-9263109 25.290 STA | 60.00000 1517.40]| 60.00000 1517.40]| 60.00000 1517.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0160 2527-9263131 28.000 STA | 135.00000 3780.00| 135.00000 3780.00| 135.00000 3780.00
| | |
| \ \

MARKINGS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 77-0354-227 Primary County: POLK
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JE200 | ( 3 ) UNO059
| CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2527-9263180 25.290 STA | 55.00000 1390.95]| 55.00000 1390.95]| 55.00000 1390.95
PAVEMENT MARKINGS REMOVED | | |
0180 2528-8400048 175.000 LF | 28.00000 4900.00 | 28.00000 4900.00 | 28.00000 4900.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0190 2528-8445110 LUMP | 13900.00000 13900.00| 17000.00000 17000.00 | 18000.00000 18000.00
TRAFFIC CONTROL \ \
0200 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00 | 435.00000 8700.00
FLAGGERS | \ \
0210 2528-9290050 20.000 CDAY | 110.00000 2200.00 | 110.00000 2200.00 | 110.00000 2200.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | \
0220 2529-8200200 10.000 LF | 25.00000 250.00| 200.00000 2000.00 | 75.00000 750.00
PRESSURE RELIEF JOINT, CF | | \
0225 2551-0000110 1.000 EACH | 1525.00000 1525.00| 1525.00000 1525.00| 1525.00000 1525.00
TEMP CRASH CUSHION | | |
0230 2602-0000020 70.000 LF | 20.00000 1400.00| 20.00000 1400.00| 20.00000 1400.00
SILT FENCE | | |
0240 2602-0000071 70.000 LF | 10.00000 700.00 | 10.00000 700.00 | 10.00000 700.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0250 2602-0000101 7.000 LF | 50.00000 350.00| 50.00000 350.00| 50.00000 350.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 59,431.85] $ 60,234.85]| $ 73,390.35
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 194,549.85| $ 194,766.85]| $ 318,277.35




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

101 Contract ID: 91-0352-354

150818 10:00 A.M.
CONTRACT SIGNED by
Completion Date: 11/18/16

MOYNA, C.J. & SONS,

Project:
Work Type:
County:
Route:
Location:

Run Date: 09/18/15
Page: 101 1

Primary County: WARREN
Established DBE Goal: 2.00

o

IM-035-2(379)56--13-91
TRAFFIC SIGNS

WARREN Prj Awd Amt: $262,288.50
I-35

FROM CLANTON CREEK APPROX. 2 MILES S. OF IA.
92 N. THROUGH THE IA. 92

INTERCHANGE (NBL)

GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

Project: IM-NHS-035-2(354)56--03-91
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: WARREN Prj Awd Amt: $16,937,580.39
Route: I-35
Location: FROM CLANTON CREEK APPROX. 2 MILES S. OF IA.
92 N. THROUGH THE IA. 92
INTERCHANGE (NBL)
Project: IM-035-2(380)56--13-91
Work Type: LIGHTING
County: WARREN Prj Awd Amt: $85,550.00
Route: I-35
Location: FROM CLANTON CREEK APPROX. 2 MILES S. OF IA.
92 N. THROUGH THE IA. 92
INTERCHANGE (NBL)
MOYNA, C.J. & SONS, INC.
RANK VENDOR NO./NAME
1 MO480 MOYNA, C.J. & SONS, INC.
2 MCO019 MCANINCH CORPORATION & AFFILIATES
3 CR334 CROELL AND SUBSIDIARY
4 C0o415 CONCRETE TECHNOLOGIES, INC.
5 CE099 CEDAR VALLEY CORP., LIC.
6 EL045 ELDER CORPORATION

TOTAL % OVER

BID LOW BID
$ 17,285,418.89 100.00 %
$ 19,160,437.54 110.84 %
$ 20,837,622.81 120.55 %
$ 20,983,849.03 121.39 %
$ 21,093,741.47 122.03 %
$ 23,016,753.50 133.15 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) MCO19 | ( 3 ) CR334
|[MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS IM-NHS-035-2(354)56--03-91
\ \ \
0010 2101-0850001 86.100 ACRE | 1200.00000 103320.00]| 1500.00000 129150.00| 5000.00000 430500.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 13797.000 TON | 12.00000 165564.00| 18.50000 255244 .50 13.00000 179361.00
SPECIAL BACKFILL | | |
0030 2102-2624980 95238.000 CY | 7.90000 752380.20] 8.00000 761904.00| 12.75000 1214284.50
CONTRACTOR FURNISHED SELECT TREATMENT | | |
0040 2102-2625001 170797.000 CY | 6.90000 1178499.30| 8.00000 1366376.00| 12.75000 2177661.75
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0050 2102-2710070 381838.000 CY | 2.30000 878227.40| 3.50000 1336433.00| 5.25000 2004649.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0060 2102-2710090 18491.000 cCY | 4.90000 90605.90 | 12.50000 231137.50] 8.50000 157173.50
EXCAVATION, CLASS 10, WASTE | | |
0070 2102-2712015 200.000 cCY | 100.00000 20000.00 | 30.00000 6000.00| 25.00000 5000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0080 2105-8425015 96521.000 CY | 5.00000 482605.00| 5.25000 506735.25] 4.50000 434344.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0090 2107-0875100 441611.000 CY \ 1.20000 529933.20] 0.30000 132483.30]| 0.80000 353288.80
COMPACTION WITH MOISTURE CONTROL | | |
0100 2107-3825025 1951.000 CY | 30.40000 59310.40| 27.50000 53652.50| 30.00000 58530.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0110 2111-8174100 107617.000 SY | 4.70000 505799.90| 4.25000 457372.25] 3.75000 403563.75
GRANULAR SUBBASE | | |
0120 2113-0001100 147.000 sSY | 10.00000 1470.00| 5.00000 735.00] 10.00000 1470.00
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0130 2115-0100000 2980.000 CY | 26.90000 80162.00| 36.00000 107280.00| 25.00000 74500.00
MODIFIED SUBBASE | | |
0140 2121-7425010 4933.000 TON | 21.30000 105072.90| 19.50000 96193.50] 20.40000 100633.20
GRANULAR SHOULDERS, TYPE A | \ \
0150 2122-5190501 145.000 sSY | 120.00000 17400.00] 115.00000 16675.00] 110.00000 15950.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0160 2122-5500060 2783.000 SY | 36.00000 100188.00| 36.00000 100188.00| 36.00000 100188.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
\ \ \

6 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) MCO19 | ( 3 ) CR334
|[MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it st i T ittt
0170 2123-7450000 282.000 STA | 650.00000 183300.00| 375.00000 105750.00| 315.00000 88830.00
SHOULDER CONSTRUCTION, EARTH | | |
0180 2301-0690203 743.000 SY | 250.00000 185750.00| 275.00000 204325.00] 205.00000 152315.00
BRIDGE APPROACH, BR-203 | | |
0190 2301-1003095 15863.000 SY | 40.00000 634520.00| 40.00000 634520.00 | 43.75000 694006.25
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0200 2301-1004115 92069.000 SY | 39.70000 3655139.30]| 40.00000 3682760.00 | 41.92000 3859532.48
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 31 | | |
DURABILITY, 11.5 IN. | | |
0210 2301-6911722 LUMP | 1000.00000 1000.00| 1000.00000 1000.00]| 5000.00000 5000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0220 2304-0100000 8905.000 SY | 43.20000 384696.00| 45.00000 400725.00| 70.00000 623350.00
DETOUR PAVEMENT | | |
0230 2304-0101000 12369.000 sSY | 38.70000 478680.30| 40.00000 494760.00| 51.00000 630819.00
TEMPORARY PAVEMENT | | |
0240 2315-8275025 146.000 TON | 21.30000 3109.80] 19.50000 2847.00| 20.00000 2920.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0250 2401-6745356 6.000 EACH | 400.00000 2400.00| 800.00000 4800.00| 500.00000 3000.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | |
POLES | | |
0260 2401-6745625 LUMP | 120000.00000 120000.00| 85000.00000 85000.00| 125000.00000 125000.00
REMOVAL OF EXISTING BRIDGE | | |
0270 2401-6745765 19.000 EACH | 500.00000 9500.00] 500.00000 9500.00] 500.00000 9500.00
REMOVAL OF LIGHT POLES | | |
0280 2402-0425040 6689.000 CY | 29.50000 197325.50| 35.00000 234115.00] 35.00000 234115.00
FLOODED BACKFILL | | |
0290 2402-2720100 11567.000 CY | 8.50000 98319.50] 9.00000 104103.00| 9.00000 104103.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0300 2416-0100024 8.000 EACH | 1500.00000 12000.00| 1500.00000 12000.00| 1475.00000 11800.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0310 2416-0100030 4.000 EACH | 1500.00000 6000.00| 1750.00000 7000.00| 1700.00000 6800.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0320 2416-0100042 1.000 EACH | 2250.00000 2250.00] 2750.00000 2750.00] 2700.00000 2700.00
| | |

APRONS, CONCRETE, 42 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) MCO19 | ( 3 ) CR334
IMOYNA, C.J. & SONS, INC. I[MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0330 2416-0100048 2.000 EACH | 2750.00000 5500.00 | 3250.00000 6500.00| 3200.00000 6400.00
APRONS, CONCRETE, 48 IN. DIA. | | |

0340 2416-0100060 8.000 EACH | 3750.00000 30000.00] 4500.00000 36000.00| 4400.00000 35200.00
APRONS, CONCRETE, 60 IN. DIA. | | |

0350 2416-0102260 2.000 EACH | 4000.00000 8000.00| 4500.00000 9000.00] 4500.00000 9000.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 60 IN. | | |

0360 2416-1180024 731.000 LF | 80.00000 58480.00| 62.50000 45687.50| 62.00000 45322.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | \

0370 2416-1180030 236.000 LF | 82.00000 19352.00] 77.50000 18290.00] 77.00000 18172.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |

0380 2416-1180042 152.000 LF | 140.00000 21280.00| 135.00000 20520.00| 135.00000 20520.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |

0390 2416-1180048 183.000 LF | 155.00000 28365.00| 160.00000 29280.00| 160.00000 29280.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | \ \

0400 2416-1180060 1009.000 LF | 220.00000 221980.00| 195.00000 196755.00| 195.00000 196755.00
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | |
DIA. | | |

0410 2416-1200260 143.000 LF | 235.00000 33605.00] 245.00000 35035.00] 245.00000 35035.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 60 IN. | | |

0420 2417-0225024 3.000 EACH | 220.00000 660.00| 700.00000 2100.00| 700.00000 2100.00
APRONS, METAL, 24 IN. DIA. | | |

0430 2417-1060018 40.000 LF | 60.00000 2400.00| 57.50000 2300.00| 56.00000 2240.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
18 IN. DIA. | | |

0440 2417-1060024 226.000 LF | 45.00000 10170.00] 40.00000 9040.00| 40.00000 9040.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |

0450 2417-2307036 433.000 LF | 95.00000 41135.00] 100.00000 43300.00] 100.00000 43300.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | |

0460 2417-5895018 6.000 EACH | 1400.00000 8400.00| 1500.00000 9000.00| 1400.00000 8400.00
BEVELED PIPE AND GUARD, 18 INCH | | |

0470 2422-0360018 1.000 EACH | 160.00000 160.00] 575.00000 575.00| 600.00000 600.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) MCO019 | ( 3 ) CR334
IMOYNA, C.J. & SONS, INC. |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0480 2422-0360024 6.000 EACH | 200.00000 1200.00| 775.00000 4650.00 | 775.00000 4650.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0490 2422-1723018 2087.000 LF | 26.00000 54262.00 | 40.00000 83480.00 | 39.00000 81393.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |
0500 2422-1723024 53.000 LF | 32.00000 1696.00 | 52.50000 2782.50 | 52.00000 2756.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | \
0510 2422-1723030 104.000 LF | 43.00000 4472.00 | 77.50000 8060.00 | 77.00000 8008.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | |
IN. DIA. | | |
0520 2422-1723042 208.000 LF | 53.00000 11024.00]| 80.00000 16640.00 | 80.00000 16640.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 42 | |
IN. DIA. | | |
0530 2435-0251224 2.000 EACH | 1800.00000 3600.00 | 2000.00000 4000.00 | 1900.00000 3800.00
INTAKE, SW-512, 24 IN. | | |
0540 2435-0256200 7.000 EACH | 3600.00000 25200.00] 6000.00000 42000.00 | 5900.00000 41300.00
INTAKE, SW-562 | |
0550 2435-0700020 3.000 EACH | 1000.00000 3000.00| 750.00000 2250.00 | 750.00000 2250.00
CONNECTION TO EXISTING INTAKE | | |
0560 2502-6745952 2943.000 LF | 3.50000 10300.50]| 7.50000 22072.50] 6.00000 17658.00
REMOVAL OF SUBDRAIN | | |
0570 2502-8212024 801.000 LF | 16.15000 12936.15] 16.00000 12816.00| 16.15000 12936.15
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | \
0580 2502-8212034 49740.000 LF | 5.45000 271083.00] 5.25000 261135.00] 5.45000 271083.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
DIA. | | |
0590 2502-8221303 196.000 EACH | 200.00000 39200.00| 175.00000 34300.00| 200.00000 39200.00
SUBDRAIN OUTLET, DR-303 | | |
0600 2502-8221304 7.000 EACH | 210.00000 1470.00| 200.00000 1400.00| 210.00000 1470.00
SUBDRAIN OUTLET, DR-304 | | |
0610 2503-0200036 316.000 LF | 20.00000 6320.00] 20.00000 6320.00] 20.00000 6320.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0620 2503-0500402 4.000 EACH | 1500.00000 6000.00| 12500.00000 50000.00] 4500.00000 18000.00
BRIDGE END DRAIN, DR-402 | | |
0630 2505-4008120 1540.000 LF | 4.00000 6160.00| 5.00000 7700.00 | 7.00000 10780.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0640 2505-4008130 267.000 LF | 8.00000 2136.00]| 5.00000 1335.00| 5.00000 1335.00
| | |

REMOVAL OF CABLE GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 6
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) MCO19 | ( 3 ) CR334
IMOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0650 2505-4008300 525.000 LF | 16.00000 8400.00| 20.00000 10500.00] 16.00000 8400.00
STEEL BEAM GUARDRAIL | | |
0660 2505-4008400 7.000 EACH | 1725.00000 12075.00] 2000.00000 14000.00] 1725.00000 12075.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0670 2505-4021010 6.000 EACH | 225.00000 1350.00] 200.00000 1200.00| 225.00000 1350.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0680 2505-4021020 1.000 EACH | 1250.00000 1250.00] 1000.00000 1000.00]| 1250.00000 1250.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0690 2505-4021700 6.000 EACH | 1900.00000 11400.00] 2000.00000 12000.00] 1900.00000 11400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0700 2506-4984000 106.000 CY | 150.00000 15900.00] 200.00000 21200.00| 180.00000 19080.00
FLOWABLE MORTAR | | |
0710 2507-3250005 1773.000 SY | 3.80000 6737.40] 5.75000 10194.75] 3.00000 5319.00
ENGINEERING FABRIC | | |
0720 2507-6800061 575.000 TON | 47.00000 27025.00| 60.00000 34500.00] 50.00000 28750.00
REVETMENT, CLASS E | | |
0730 2507-8029000 1080.000 TON | 32.00000 34560.00] 60.00000 64800.00 | 35.00000 37800.00
EROSION STONE | |
0740 2510-6745850 148271.000 SY | 5.90000 874798.90| 6.50000 963761.50] 6.75000 1000829.25
REMOVAL OF PAVEMENT | | \
0750 2510-6750600 15.000 EACH | 700.00000 10500.00] 800.00000 12000.00] 800.00000 12000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0760 2518-6910000 30.000 EACH | 100.00000 3000.00]| 100.00000 3000.00| 100.00000 3000.00
SAFETY CLOSURE | |
0770 2519-2000010 972.000 LF | 6.00000 5832.00| 6.00000 5832.00| 6.00000 5832.00
FENCE, CHANNEL CROSSING, TYPE A | | |
0780 2519-2000020 732.000 LF | 10.00000 7320.00| 10.00000 7320.00 | 10.00000 7320.00
FENCE, CHANNEL CROSSING, TYPE B | | |
0790 2519-3280000 19062.000 LF | 2.45000 46701.90] 2.50000 47655.00] 2.45000 46701.90
FENCE, FIELD | | |
0800 2519-3300400 296.000 EACH | 150.00000 44400.00] 150.00000 44400.00] 150.00000 44400.00
FIELD FENCE BRACE PANELS | | |
0810 2519-3750017 2.000 EACH | 400.00000 800.00] 500.00000 1000.00| 400.00000 800.00
GATE, FIELD FENCE, 16 FT. | | |
0820 2520-3350010 1.000 EACH | 15000.00000 15000.00] 7500.00000 7500.00 | 15000.00000 15000.00
FIELD LABORATORY | | |
0830 2526-8285000 LUMP | 75000.00000 75000.00] 115000.00000 115000.00] 75000.00000 75000.00
CONSTRUCTION SURVEY | | |
0840 2527-9263109 4748.910 STA | 5.50000 26119.01 | 5.50000 26119.01 | 5.50000 26119.01
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 7
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) MCO19 | ( 3 ) CR334
|[MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0850 2527-9263131 128.340 sSTA | 110.00000 14117.40]| 110.00000 14117.40]| 110.00000 14117.40
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0860 2527-9263137 13.000 EACH | 95.00000 1235.00| 95.00000 1235.00| 95.00000 1235.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0870 2527-9263180 737.780 STA | 36.00000 26560.08| 36.00000 26560.08| 36.00000 26560.08
PAVEMENT MARKINGS REMOVED | | |
0880 2528-4983200 240.000 CDAY | 940.00000 225600.00] 950.00000 228000.00| 940.00000 225600.00
MONITORING WITH INCIDENT RESPONSE | | |
0890 2528-8400048 4087.000 LF | 5.00000 20435.00| 5.00000 20435.00| 5.00000 20435.00
TEMPORARY BARRIER RATL, CONCRETE | | |
0900 2528-8400157 20.000 EACH | 6000.00000 120000.00| 6000.00000 120000.00| 6000.00000 120000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0910 2528-8445110 LUMP | 88000.00000 88000.00| 100000.00000 100000.00| 77000.00000 77000.00
TRAFFIC CONTROL | | |
0920 2528-8445113 100.000 EACH | 435.00000 43500.00] 435.00000 43500.00] 435.00000 43500.00
FLAGGERS | | |
0930 2528-8445115 50.000 EACH | 650.00000 32500.00] 650.00000 32500.00] 650.00000 32500.00
PILOT CARS | | |
0940 2528-9109020 5425.000 LF | 7.00000 37975.00| 7.00000 37975.00| 7.00000 37975.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0950 2533-4980005 LUMP | 760000.00000 760000.00] 1799900.00000 1799900.00| 1033000.00000 1033000.00
MOBILIZATION | |
0960 2551-0000110 6.000 EACH | 1200.00000 7200.00 | 1200.00000 7200.00 | 1200.00000 7200.00
TEMP CRASH CUSHION | | |
0970 2551-0000120 2.000 EACH | 4500.00000 9000.00] 4500.00000 9000.00] 4500.00000 9000.00
TEMP CRASH CUSHION, REDIRECTIVE (R) | | |
0980 2590-0000020 LUMP | 120000.00000 120000.00| 200000.00000 200000.00| 100000.00000 100000.00
PROJECT MANAGEMENT | | |
0990 2599-9999009 11983.000 LF | 1.50000 17974.50| 1.50000 17974.50| 2.50000 29957.50
('"LINEAR FEET' ITEM) DITCH CHECK | | |
1000 2599-9999009 1198.000 LF | 0.20000 239.60| 0.20000 239.60| 0.20000 239.60
("LINEAR FEET' ITEM) MAINTENANCE OF | | |
DITCH CHECKS | |
1010 2599-9999009 11983.000 LF | 0.10000 1198.30] 0.10000 1198.30] 0.10000 1198.30
("LINEAR FEET' ITEM) REMOVAL OF DITCH | | |
CHECKS \ \ \
1020 2601-2634100 90.700 ACRE | 700.00000 63490.00| 700.00000 63490.00| 700.00000 63490.00
\ \ \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 8
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) MCO019 | ( 3 ) CR334
IMOYNA, C.J. & SONS, INC. |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1030 2601-2636043 30.400 ACRE | 575.00000 17480.00] 600.00000 18240.00| 575.00000 17480.00
SEEDING AND FERTILIZING (RURAL) | | |
1040 2601-2640350 1140.000 SQ | 12.00000 13680.00] 12.50000 14250.00| 12.00000 13680.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
1050 2601-2642100 90.700 ACRE | 340.00000 30838.00| 350.00000 31745.00| 340.00000 30838.00
STABILIZING CROP - SEEDING AND | | [
FERTILIZING | | \
1060 2601-2643110 323.400 MGAL | 60.00000 19404.00]| 60.00000 19404.00| 60.00000 19404.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | |
OR SLOPE PROTECTION | | |
1070 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
1080 2601-2643412 337.000 SQ | 55.00000 18535.00 | 55.00000 18535.00 | 55.00000 18535.00
TURF REINFORCEMENT MAT, TYPE 2 | | |
1090 2601-2643414 140.000 SQ | 130.00000 18200.00| 130.00000 18200.00| 130.00000 18200.00
TURF REINFORCEMENT MAT, TYPE 4 | \ \
1100 2602-0000020 78724.000 LF | 1.50000 118086.00| 1.50000 118086.00 | 1.50000 118086.00
SILT FENCE | \ |
1110 2602-0000050 56.000 EACH | 350.00000 19600.00 | 350.00000 19600.00 | 250.00000 14000.00
SILT BASINS | | |
1120 2602-0000071 78724.000 LF | 0.10000 7872.40 | 0.10000 7872.40 | 0.10000 7872.40
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
1130 2602-0000080 56.000 EACH | 200.00000 11200.00| 250.00000 14000.00| 250.00000 14000.00
REMOVAL OF SILT BASINS | | |
1140 2602-0000101 7872.000 LF | 0.10000 787.20] 0.10000 787.20] 0.10000 787.20
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
1150 2602-0000130 17.000 EACH | 2900.00000 49300.00 | 1750.00000 29750.00| 1500.00000 25500.00
TEMPORARY SEDIMENT CONTROL BASIN | | |
1160 2602-0000140 17.000 EACH | 600.00000 10200.00 | 500.00000 8500.00 | 750.00000 12750.00
MAINTENANCE OF TEMPORARY SEDIMENT | | |
CONTROL BASIN | |
1170 2602-0000312 2090.000 LF | 2.80000 5852.00 | 3.00000 6270.00| 2.80000 5852.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1180 2602-0000320 3100.000 LF | 3.40000 10540.00] 3.50000 10850.00] 3.40000 10540.00
| | |
| | |

DEVICE, 20 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 9
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) MC019 | ( 3 ) CR334
IMOYNA, C.J. & SONS, INC. |MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1190 2602-0000350 5190.000 LF | 0.10000 519.00| 0.10000 519.00| 0.10000 519.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | [ [
CONTROL DEVICE | |
1200 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
1210 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 15,165,912.94 S 17,033,304.04] S 18,801,860.02
—————————————————————————————————————————— o
SECTION 0002  ALTERNATE 'AA' OPTION 1: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (354)
\ \ \
1220 2102-0425071 12293.000 cCY | 21.60000 265528.80| 20.00000 245860.00 | 15.00000 184395.00
SPECIAL BACKFILL | |
1230 2122-5190007 17096.000 SY | 27.65000 472704.40| 28.00000 478688.00 | 27.24000 465695.04
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
SECTION TOTALS | S 738,233.20] S 724,548.00 | S 650,090.04
—————————————————————————————————————————— o

SECTION 0003 ALTERNATE 'AA' OPTION 2: HMA SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (354)

\ \ \
1240 2102-0425071 12153.000 CY | | |
SPECIAL BACKFILL \ \
1250 2122-5500080 17096.000 SY | | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | \ \
8 IN. | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e e
SECTION 0004 DESIGN NO. 0215; 10' X 10' RCB EXTENSION WITH FLUME IM-NHS-035-2(354)56--03-91
\ \ \
1260 2401-6750001 LUMP | 20000.00000 20000.00| 20000.00000 20000.00| 20000.00000 20000.00
REMOVALS, AS PER PLAN | \ \
1270 2402-2720000 207.000 CY | 42.00000 8694.00 | 42.00000 8694.00 | 42.00000 8694.00
EXCAVATION, CLASS 20 | \ \
1280 2403-0100020 194.500 CY | 625.00000 121562.50] 625.00000 121562.50] 625.00000 121562.50
STRUCTURAL CONCRETE (RCB CULVERT) | \ \
1290 2404-7775000 39400.000 LB | 1.25000 49250.00 | 1.25000 49250.00 | 1.25000 49250.00
REINFORCING STEEL | | \
SECTION TOTALS | $ 199,506.50| $ 199,506.50| $ 199,506.50
—————————————————————————————————————————— e

SECTION 0005  DESIGN NO. 0315; 42 INCH RCP EXTENSION WITH FLUME IM-NHS-035-2(354)56--03-91
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 10
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) MCO19 | ( 3 ) CR334
|[MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1300 2401-6750001 LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
REMOVALS, AS PER PLAN | | |
1310 2402-2720000 70.000 cCY | 45.00000 3150.00] 45.00000 3150.00] 45.00000 3150.00
EXCAVATION, CLASS 20 | | |
1320 2403-0100020 36.000 CY | 725.00000 26100.00| 725.00000 26100.00| 725.00000 26100.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
1330 2404-7775000 5404.000 LB | 1.25000 6755.00| 1.25000 6755.00| 1.25000 6755.00
REINFORCING STEEL | | |
SECTION TOTALS \ $ 51,005.00] $ 51,005.00] $ 51,005.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0006 DESIGN NO. 0415; 48 INCH RCP WITH FLUME IM-NHS-035-2(354)56--03-91
\ \ \
1340 2402-2720000 237.000 CY | 22.00000 5214.00] 22.00000 5214.00| 22.00000 5214.00
EXCAVATION, CLASS 20 | | |
1350 2403-0100020 44.800 CY | 700.00000 31360.00] 700.00000 31360.00| 700.00000 31360.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
1360 2404-7775000 7029.000 LB | 1.25000 8786.25]| 1.25000 8786.25]| 1.25000 8786.25
REINFORCING STEEL | | |
SECTION TOTALS | $ 45,360.25] $ 45,360.25] $ 45,360.25
—————————————————————————————————————————— R i et
SECTION 0007  DESIGN NO. 0515; 8'-0 X 6'-0 REINFORCED CONCRETE BOX CULVERT WITH FLUME IM-NHS-035-2(354)56--03-91
\ \ \
1370 2401-6750001 LUMP | 30000.00000 30000.00] 30000.00000 30000.00] 30000.00000 30000.00
REMOVALS, AS PER PLAN | | |
1380 2402-2720000 2000.000 cCY | 22.00000 44000.00] 22.00000 44000.00] 22.00000 44000.00
EXCAVATION, CLASS 20 | | |
1390 2403-0100020 183.700 CY | 625.00000 114812.50]| 625.00000 114812.50]| 625.00000 114812.50
STRUCTURAL CONCRETE (RCB CULVERT) | |
1400 2404-7775000 27800.000 LB | 1.25000 34750.00] 1.25000 34750.00| 1.25000 34750.00
REINFORCING STEEL | | |
SECTION TOTALS | $ 223,562.50| $ 223,562.50| $ 223,562.50
—————————————————————————————————————————— R i et
SECTION 0008 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\
1410 2301-7000110 98000.000 EACH 1.00000 98000.00 1.00000 98000.00 1.00000 98000.00
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE) .
1420 2301-7000120 86000.000 1.00000 86000.00 1.00000 86000. 1.00000 86000.00

PAYMENT ADJUSTMENT

INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY

FACTORS

|
|
|
|
EACH |
|
|
|
|
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Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 11
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) MCO19 | ( 3 ) CR334
|[MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1430 2317-7000110 80000.000 EACH | 1.00000 80000.00| 1.00000 80000.00| 1.00000 80000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 264,000.00| $ 264,000.00| $ 264,000.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0009 NO EXCUSE ROAD OPENING BONUS FOR CONTRACT
\ \ \
1440 2528-5160000 LUMP | 250000.00000 250000.00| 250000.00000 250000.00| 250000.00000 250000.00
NO EXCUSE ROAD OPENING BONUS, ALL LANES | | |
NB & SB ON I-35 INCLUDING THE | | |
SECTION TOTALS | $ 250,000.00]| S 250,000.00| S 250,000.00
—————————————————————————————————————————— e
SECTION 0010 TRAFFIC SIGNS IM-035-2(379)56--13-91
\ \ \
1450 2401-6745358 44,000 EACH | 400.00000 17600.00| 750.00000 33000.00] 500.00000 22000.00
REMOVAL OF CONCRETE FOUNDATIONS OF | | |
HIGHWAY SIGNS | |
1460 2402-2720000 94.000 cCY | 40.00000 3760.00] 30.00000 2820.00] 40.00000 3760.00
EXCAVATION, CLASS 20 | | |
1470 2403-0100000 18.300 CY | 400.00000 7320.00] 500.00000 9150.00| 400.00000 7320.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
1480 2404-7775005 2903.000 LB | 2.50000 7257.50] 1.75000 5080.25] 2.50000 7257.50
REINFORCING STEEL, EPOXY COATED | | |
1490 2423-1050330 1.000 EACH | 40000.00000 40000.00] 33000.00000 33000.00| 40000.00000 40000.00
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
CANTILEVERED, 33 FT. ARM | | |
1500 2524-6765210 52.000 EACH | 75.00000 3900.00| 75.00000 3900.00| 75.00000 3900.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
1510 2524-6765220 26.000 EACH | 400.00000 10400.00] 400.00000 10400.00] 400.00000 10400.00
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
1520 2524-9081275 31.000 EACH | 1100.00000 34100.00] 1100.00000 34100.00] 1100.00000 34100.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
1530 2524-9081290 9.000 EACH | 1200.00000 10800.00] 1200.00000 10800.00] 1200.00000 10800.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
1540 2524-9089100 52.000 EACH | 67.00000 3484.00] 67.00000 3484.00] 67.00000 3484.00
DELINEATOR, RIGID - TYPE I | | |
1550 2524-9089110 87.000 EACH | 71.00000 6177.00| 71.00000 6177.00| 71.00000 6177.00
| | |

DELINEATOR, RIGID - TYPE IA



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 12
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) MCO19 | ( 3 ) CR334
|[MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et st it ettt e e L
1560 2524-9089200 11.000 EACH | 71.00000 781.00] 71.00000 781.00] 71.00000 781.00
DELINEATOR, RIGID - TYPE IT | | |
1570 2524-9210000 6.000 EACH | 150.00000 900.00| 150.00000 900.00| 150.00000 900.00
MILEPOST MARKERS | | |
1580 2524-9275222 790.000 LF | 13.00000 10270.00] 13.00000 10270.00] 13.00000 10270.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN | | |
X 6 IN. | | |
1590 2524-9278046 19.000 LF | 45.00000 855.00] 45.00000 855.00] 45.00000 855.00
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | |
TUBE, 4" X o" | | |
1600 2524-9281210 449.400 LF | 60.00000 26964.00| 60.00000 26964.00| 60.00000 26964.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | I
1610 2524-9281426 177.600 LF | 65.00000 11544.00] 65.00000 11544.00] 65.00000 11544.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | |
1620 2524-9325001 341.000 SF | 20.00000 6820.00| 20.00000 6820.00| 20.00000 6820.00
TYPE A SIGNS, SHEET ALUMINUM | | |
1630 2524-9380001 1406.000 SF | 26.00000 36556.00| 26.00000 36556.00| 26.00000 36556.00
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
1640 2526-8285000 LUMP | 2800.00000 2800.00| 12500.00000 12500.00] 2800.00000 2800.00
CONSTRUCTION SURVEY | | |
1650 2528-8445110 LUMP | 2000.00000 2000.00| 5000.00000 5000.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
1660 2528-9290050 40.000 CDAY | 75.00000 3000.00| 75.00000 3000.00| 75.00000 3000.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
1670 2533-4980005 LUMP | 10000.00000 10000.00] 10000.00000 10000.00| 10000.00000 10000.00
MOBILIZATION | |
1680 2555-0000010 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 5000.00000 5000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 262,288.50| $ 282,101.25| $ 266,688.50
—————————————————————————————————————————— e
SECTION 0011  LIGHTING ITEMS IM-035-2(380)56--13-91
\ \ \
1690 2523-0000100 6.000 EACH | 4000.00000 24000.00| 4000.00000 24000.00| 4000.00000 24000.00
LIGHTING POLES | |
1700 2523-0000200 2465.000 LF | 15.00000 36975.00| 15.00000 36975.00| 15.00000 36975.00
ELECTRICAL CIRCUITS | | |
1710 2523-0000310 13.000 EACH | 775.00000 10075.00 | 775.00000 10075.00 | 775.00000 10075.00
| |

HANDHOLES AND JUNCTION BOXES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 13
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) MCO19 | ( 3 ) CR334
|[MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1720 2523-0000400 1.000 EACH | 5500.00000 5500.00 | 5500.00000 5500.00| 5500.00000 5500.00
CONTROL CABINET | | |
1730 2528-8445110 LUMP | 2000.00000 2000.00| 5000.00000 5000.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
1740 2533-4980005 LUMP | 7000.00000 7000.00 | 5500.00000 5500.00| 7000.00000 7000.00
MOBILIZATION | | |
SECTION TOTALS | $ 85,550.00| $ 87,050.00| $ 85,550.00
—————————————————————————————————————————— et et e et sttt T e
CONTRACT TOTALS | $ 17,285,418.89] $ 19,160,437.54| $ 20,837,622.81




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 14
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
4 ) CO415 5 ) CE099 6 ) ELO045

(
ELDER CORP.

Q —~

(
CONCRETE TECHNOLOGIES, INC. EDAR VALLEY CORP., LLC.

LINE NO / ITEM CODE / ALT

\

\

|

|
__________________________________________ +_____________________________

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

\
\
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+
SECTION 0001 ROADWAY ITEMS IM-NHS-035-2(354)56--03-91
\ \ \
0010 2101-0850001 86.100 ACRE | 1375.00000 118387.50] 1750.00000 150675.00] 1400.00000 120540.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 13797.000 TON | 13.25000 182810.25] 13.00000 179361.00] 23.75000 327678.75
SPECIAL BACKFILL | |
0030 2102-2624980 95238.000 CY | 12.95000 1233332.10]| 12.75000 1214284.50| 23.00000 2190474.00
CONTRACTOR FURNISHED SELECT TREATMENT | | |
0040 2102-2625001 170797.000 CY | 12.95000 2211821.15] 12.75000 2177661.75] 12.00000 2049564.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0050 2102-2710070 381838.000 CY | 5.35000 2042833.30] 5.25000 2004649.50 | 2.75000 1050054.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0060 2102-2710090 18491.000 CY | 8.65000 159947.15] 8.50000 157173.50] 9.65000 178438.15
EXCAVATION, CLASS 10, WASTE | | |
0070 2102-2712015 200.000 CY | 25.40000 5080.00 | 25.00000 5000.00 | 58.00000 11600.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | \
0080 2105-8425015 96521.000 CY | 4.55000 439170.55] 4.50000 434344 .50 4.70000 453648.70
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0090 2107-0875100 441611.000 CY | 0.80000 353288.80] 0.80000 353288.80] 1.10000 485772.10
COMPACTION WITH MOISTURE CONTROL | | |
0100 2107-3825025 1951.000 CY | 30.50000 59505.50 | 30.00000 58530.00 | 83.50000 162908.50
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN \ \ \
0110 2111-8174100 107617.000 SY | 3.80000 408944.60| 3.75000 403563.75] 10.20000 1097693.40
GRANULAR SUBBASE | \ \
0120 2113-0001100 147.000 SY | 10.15000 1492.05| 10.00000 1470.00| 5.50000 808.50
SUBGRADE STABILIZATION MATERIAL, | | \
POLYMER GRID | | |
0130 2115-0100000 2980.000 CY | 25.40000 75692.00 | 25.00000 74500.00 | 51.00000 151980.00
MODIFIED SUBBASE | | |
0140 2121-7425010 4933.000 TON | 20.30000 100139.90| 21.40000 105566.20| 25.50000 125791.50
GRANULAR SHOULDERS, TYPE A | | |
0150 2122-5190501 145.000 SY | 150.00000 21750.00| 185.00000 26825.00] 203.00000 29435.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | \
0160 2122-5500060 2783.000 SY | 36.50000 101579.50] 38.00000 105754.00] 37.00000 102971.00
| | \
| | |
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Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 15
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) CO415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LLC. | ELDER CORP.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it

0170 2123-7450000 282.000 STA | 319.00000 89958.00| 315.00000 88830.00| 370.00000 104340.00
SHOULDER CONSTRUCTION, EARTH \ \ \

0180 2301-0690203 743.000 SY | 205.00000 152315.00| 235.00000 174605.00| 270.00000 200610.00
BRIDGE APPROACH, BR-203 | \ \

0190 2301-1003095 15863.000 SY | 45.25000 717800.75] 45.65000 724145.95] 41.00000 650383.00
STANDARD OR SLIP-FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, QOM-C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |

0200 2301-1004115 92069.000 SY | 46.40000 4272001.60] 42.45000 3908329.05] 41.00000 3774829.00
STANDARD OR SLIP-FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QM-C, CLASS 31I | | |
DURABILITY, 11.5 IN. | | |

0210 2301-6911722 LUMP | 6000.00000 6000.00| 7500.00000 7500.00| 1000.00000 1000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | \

0220 2304-0100000 8905.000 SY | 48.25000 429666.25] 67.00000 596635.00] 44 .50000 396272.50
DETOUR PAVEMENT | | |

0230 2304-0101000 12369.000 sSY | 41.00000 507129.00] 49.00000 606081.00] 40.00000 494760.00
TEMPORARY PAVEMENT | | |

0240 2315-8275025 146.000 TON | 20.30000 2963.80] 28.70000 4190.20] 35.00000 5110.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |

0250 2401-6745356 6.000 EACH | 507.00000 3042.00] 500.00000 3000.00] 550.00000 3300.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |

0260 2401-6745625 LUMP | 99250.00000 99250.00] 100000.00000 100000.00| 110000.00000 110000.00
REMOVAL OF EXISTING BRIDGE | | |

0270 2401-6745765 19.000 EACH | 505.00000 9595.00 | 500.00000 9500.00| 290.00000 5510.00
REMOVAL OF LIGHT POLES | | |

0280 2402-0425040 6689.000 CY | 35.50000 237459.50] 35.00000 234115.00] 39.50000 264215.50
FLOODED BACKFILL | |

0290 2402-2720100 11567.000 CY | 9.15000 105838.05| 9.00000 104103.00| 10.85000 125501.95
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |

0300 2416-0100024 8.000 EACH | 1500.00000 12000.00| 1475.00000 11800.00| 1800.00000 14400.00
APRONS, CONCRETE, 24 IN. DIA. | | |

0310 2416-0100030 4.000 EACH | 1725.00000 6900.00| 1700.00000 6800.00| 2100.00000 8400.00
APRONS, CONCRETE, 30 IN. DIA. | | |

0320 2416-0100042 1.000 EACH | 2725.00000 2725.00] 2700.00000 2700.00] 3400.00000 3400.00
APRONS, CONCRETE, 42 IN. DIA. | | |
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Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| 4 ) CO0415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LLC. | ELDER CORP.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it

0330 2416-0100048 2.000 EACH | 3250.00000 6500.00 | 3200.00000 6400.00| 3900.00000 7800.00
APRONS, CONCRETE, 48 IN. DIA. | | |

0340 2416-0100060 8.000 EACH | 4465.00000 35720.00 | 4400.00000 35200.00 | 5100.00000 40800.00
APRONS, CONCRETE, 60 IN. DIA. | | |

0350 2416-0102260 2.000 EACH | 4565.00000 9130.00] 4500.00000 9000.00] 5500.00000 11000.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 60 IN. | | \

0360 2416-1180024 731.000 LF | 62.90000 45979.90 | 62.00000 45322.00 | 82.50000 60307.50
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |

0370 2416-1180030 236.000 LF | 78.00000 18408.00 | 77.00000 18172.00]| 107.50000 25370.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |

0380 2416-1180042 152.000 LF | 137.00000 20824.00| 135.00000 20520.00| 159.00000 24168.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | \

0390 2416-1180048 183.000 LF | 162.25000 29691.75]| 160.00000 29280.00]| 175.50000 32116.50
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |

0400 2416-1180060 1009.000 LF | 197.75000 199529.75| 195.00000 196755.00 | 229.50000 231565.50
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | | |
DIA. | | |

0410 2416-1200260 143.000 LF | 248.50000 35535.50 | 245.00000 35035.00| 290.00000 41470.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 60 IN. | | |

0420 2417-0225024 3.000 EACH | 710.00000 2130.00]| 700.00000 2100.00| 740.00000 2220.00
APRONS, METAL, 24 IN. DIA. | | |

0430 2417-1060018 40.000 LF | 56.75000 2270.00 | 56.00000 2240.00 | 50.50000 2020.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
18 IN. DIA. | | |

0440 2417-1060024 226.000 LF | 40.50000 9153.00| 40.00000 9040.00| 59.00000 13334.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |

0450 2417-2307036 433.000 LF | 101.50000 43949.50| 100.00000 43300.00] 117.50000 50877.50
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | I

0460 2417-5895018 6.000 EACH | 1420.00000 8520.00 | 1400.00000 8400.00 | 1600.00000 9600.00
BEVELED PIPE AND GUARD, 18 INCH | | |

0470 2422-0360018 1.000 EACH | 610.00000 610.00| 600.00000 600.00| 510.00000 510.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 17
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) CO0415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LLC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0480 2422-0360024 6.000 EACH | 785.00000 4710.00| 775.00000 4650.00 | 440.00000 2640.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0490 2422-1723018 2087.000 LF | 39.50000 82436.50 | 39.00000 81393.00| 44.50000 92871.50
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | \
0500 2422-1723024 53.000 LF | 52.75000 2795.75]| 52.00000 2756.00 | 56.00000 2968.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | \
IN. DIA. | | |
0510 2422-1723030 104.000 LF | 78.15000 8127.60| 77.00000 8008.00 | 68.50000 7124.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | | |
IN. DIA. | | |
0520 2422-1723042 208.000 LF | 81.20000 16889.60 | 80.00000 16640.00 | 94.50000 19656.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 42 | |
IN. DIA. \ \ \
0530 2435-0251224 2.000 EACH | 1925.00000 3850.00 | 1900.00000 3800.00| 1600.00000 3200.00
INTAKE, SW-512, 24 IN. | \ \
0540 2435-0256200 7.000 EACH | 5985.00000 41895.00 | 5900.00000 41300.00| 5700.00000 39900.00
INTAKE, SW-562 | |
0550 2435-0700020 3.000 EACH | 760.00000 2280.00 | 750.00000 2250.00 | 1900.00000 5700.00
CONNECTION TO EXISTING INTAKE | | \
0560 2502-6745952 2943.000 LF | 6.10000 17952.30]| 6.00000 17658.00 | 5.70000 16775.10
REMOVAL OF SUBDRAIN | | |
0570 2502-8212024 801.000 LF | 16.40000 13136.40]| 16.00000 12816.00| 16.75000 13416.75
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | \
0580 2502-8212034 49740.000 LF | 5.50000 273570.00]| 5.45000 271083.00] 5.60000 278544.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | \ \
DIA. | | |
0590 2502-8221303 196.000 EACH | 203.00000 39788.00 | 200.00000 39200.00 | 206.00000 40376.00
SUBDRAIN OUTLET, DR-303 | | |
0600 2502-8221304 7.000 EACH | 213.00000 1491.00| 210.00000 1470.00| 216.50000 1515.50
SUBDRAIN OUTLET, DR-304 | | |
0610 2503-0200036 316.000 LF | 20.30000 6414.80] 20.00000 6320.00] 27.75000 8769.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | \ \
0620 2503-0500402 4.000 EACH | 525.00000 2100.00| 4500.00000 18000.00] 4700.00000 18800.00
BRIDGE END DRAIN, DR-402 | \ |
0630 2505-4008120 1540.000 LF | 5.05000 7777.00 | 5.00000 7700.00 | 5.35000 8239.00
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0640 2505-4008130 267.000 LF | 5.05000 1348.35| 5.00000 1335.00| 10.70000 2856.90
| |

REMOVAL OF CABLE GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 18
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) CO415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LLC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0650 2505-4008300 525.000 LF | 19.25000 10106.25] 19.00000 9975.00] 21.25000 11156.25
STEEL BEAM GUARDRAIL | | |
0660 2505-4008400 7.000 EACH | 1925.00000 13475.00] 1900.00000 13300.00] 2100.00000 14700.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0670 2505-4021010 6.000 EACH | 193.00000 1158.00] 190.00000 1140.00] 270.00000 1620.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0680 2505-4021020 1.000 EACH | 1015.00000 1015.00] 1000.00000 1000.00]| 2000.00000 2000.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0690 2505-4021700 6.000 EACH | 1925.00000 11550.00] 1900.00000 11400.00] 2500.00000 15000.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0700 2506-4984000 106.000 CY | 182.00000 19292.00] 180.00000 19080.00] 188.50000 19981.00
FLOWABLE MORTAR | | \
0710 2507-3250005 1773.000 SY | 3.05000 5407.65]| 3.00000 5319.00| 2.60000 4609.80
ENGINEERING FABRIC | | \
0720 2507-6800061 575.000 TON | 50.75000 29181.25| 50.00000 28750.00| 50.50000 29037.50
REVETMENT, CLASS E | | |
0730 2507-8029000 1080.000 TON | 35.50000 38340.00] 35.00000 37800.00] 38.50000 41580.00
EROSION STONE | |
0740 2510-6745850 148271.000 SY | 6.85000 1015656.35] 7.10000 1052724.10] 11.50000 1705116.50
REMOVAL OF PAVEMENT | | |
0750 2510-6750600 15.000 EACH | 815.00000 12225.00] 800.00000 12000.00] 710.00000 10650.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0760 2518-6910000 30.000 EACH | 102.00000 3060.00]| 225.00000 6750.00] 103.00000 3090.00
SAFETY CLOSURE | |
0770 2519-2000010 972.000 LF | 6.10000 5929.20| 6.00000 5832.00| 6.20000 6026.40
FENCE, CHANNEL CROSSING, TYPE A | | |
0780 2519-2000020 732.000 LF | 10.15000 7429.80| 10.00000 7320.00| 10.30000 7539.60
FENCE, CHANNEL CROSSING, TYPE B | | |
0790 2519-3280000 19062.000 LF | 2.50000 47655.00] 2.45000 46701.90] 2.50000 47655.00
FENCE, FIELD | | |
0800 2519-3300400 296.000 EACH | 152.00000 44992.00] 150.00000 44400.00] 154.50000 45732.00
FIELD FENCE BRACE PANELS | | |
0810 2519-3750017 2.000 EACH | 406.00000 812.00] 400.00000 800.00] 820.00000 1640.00
GATE, FIELD FENCE, 16 FT. | | |
0820 2520-3350010 1.000 EACH | 5000.00000 5000.00| 13750.00000 13750.00] 26000.00000 26000.00
FIELD LABORATORY | | |
0830 2526-8285000 LUMP | 91350.00000 91350.00| 100000.00000 100000.00| 93000.00000 93000.00
CONSTRUCTION SURVEY | | |
0840 2527-9263109 4748.910 STA | 5.55000 26356.45| 12.00000 56986.92| 5.65000 26831.34
| | \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 19
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) CO0415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LLC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0850 2527-9263131 128.340 STA | 111.50000 14309.91]| 115.00000 14759.10] 113.50000 14566.59
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0860 2527-9263137 13.000 EACH | 96.25000 1251.25| 100.00000 1300.00| 98.00000 1274.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0870 2527-9263180 737.780 STA | 36.50000 26928.97| 24.00000 17706.72| 37.00000 27297.86
PAVEMENT MARKINGS REMOVED | | |
0880 2528-4983200 240.000 CDAY | 954.00000 228960.00]| 1025.00000 246000.00]| 970.00000 232800.00
MONITORING WITH INCIDENT RESPONSE \ \ \
0890 2528-8400048 4087.000 LF | 5.10000 20843.70]| 6.00000 24522.00]| 5.15000 21048.05
TEMPORARY BARRIER RAIL, CONCRETE | \ \
0900 2528-8400157 20.000 EACH | 6090.00000 121800.00 | 6000.00000 120000.00 | 6200.00000 124000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | \
0910 2528-8445110 LUMP | 69000.00000 69000.00| 121500.00000 121500.00 | 70000.00000 70000.00
TRAFFIC CONTROL | |
0920 2528-8445113 100.000 EACH | 435.00000 43500.00 | 435.00000 43500.00 | 435.00000 43500.00
FLAGGERS | | |
0930 2528-8445115 50.000 EACH | 650.00000 32500.00| 650.00000 32500.00| 650.00000 32500.00
PILOT CARS | | |
0940 2528-9109020 5425.000 LF | 7.10000 38517.50]| 7.00000 37975.00 | 7.20000 39060.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0950 2533-4980005 LUMP | 935000.00000 935000.00| 1042600.00000 1042600.00] 938640.56000 938640.56
MOBILIZATION | |
0960 2551-0000110 6.000 EACH | 1215.00000 7290.00 | 800.00000 4800.00 | 1200.00000 7200.00
TEMP CRASH CUSHION | | |
0970 2551-0000120 2.000 EACH | 4565.00000 9130.00] 6100.00000 12200.00 | 4600.00000 9200.00
TEMP CRASH CUSHION, REDIRECTIVE (R) | | |
0980 2590-0000020 LUMP | 69565.00000 69565.00| 162000.00000 162000.00| 337000.00000 337000.00
PROJECT MANAGEMENT | | |
0990 2599-9999009 11983.000 LF | 1.50000 17974.50| 2.50000 29957.50] 1.55000 18573.65
('"LINEAR FEET' ITEM) DITCH CHECK | | |
1000 2599-9999009 1198.000 LF | 0.20000 239.60| 1.20000 1437.60| 0.20000 239.60
('"LINEAR FEET' ITEM) MAINTENANCE OF | | |
DITCH CHECKS | | |
1010 2599-9999009 11983.000 LF | 0.10000 1198.30] 1.10000 13181.30] 0.10000 1198.30
('"LINEAR FEET' ITEM) REMOVAL OF DITCH | | |
CHECKS | \ \
1020 2601-2634100 90.700 ACRE | 700.00000 63490.00 | 700.00000 63490.00 | 700.00000 63490.00
\ \ \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

PERIMETER AND SLOPE SEDIMENT CONTROL

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 20
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| 4 ) CO0415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LLC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1030 2601-2636043 30.400 ACRE | 580.00000 17632.00| 575.00000 17480.00 | 590.00000 17936.00
SEEDING AND FERTILIZING (RURAL) | | |
1040 2601-2640350 1140.000 SQ | 12.15000 13851.00]| 12.00000 13680.00 | 12.35000 14079.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT \ \ \
1050 2601-2642100 90.700 ACRE | 345.00000 31291.50] 340.00000 30838.00| 350.00000 31745.00
STABILIZING CROP - SEEDING AND \ \ |
FERTILIZING | | |
1060 2601-2643110 323.400 MGAL | 60.00000 19404.00| 60.00000 19404.00 | 60.00000 19404.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
1070 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
1080 2601-2643412 337.000 SQ | 55.75000 18787.75| 55.00000 18535.00 | 56.50000 19040.50
TURF REINFORCEMENT MAT, TYPE 2 \ \ \
1090 2601-2643414 140.000 SQ | 132.00000 18480.00 | 130.00000 18200.00| 134.00000 18760.00
TURF REINFORCEMENT MAT, TYPE 4 | \ \
1100 2602-0000020 78724.000 LF | 1.50000 118086.00| 1.75000 137767.00| 1.55000 122022.20
SILT FENCE | | \
1110 2602-0000050 56.000 EACH | 253.00000 14168.00 | 250.00000 14000.00 | 980.00000 54880.00
SILT BASINS | | |
1120 2602-0000071 78724.000 LF | 0.10000 7872.40 | 0.20000 15744.80 | 0.10000 7872.40
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
1130 2602-0000080 56.000 EACH | 253.00000 14168.00| 250.00000 14000.00| 590.00000 33040.00
REMOVAL OF SILT BASINS \ \ |
1140 2602-0000101 7872.000 LF | 0.10000 787.20| 0.20000 1574.40| 0.10000 787.20
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
1150 2602-0000130 17.000 EACH | 1520.00000 25840.00| 1500.00000 25500.00 | 880.00000 14960.00
TEMPORARY SEDIMENT CONTROL BASIN | | |
1160 2602-0000140 17.000 EACH | 760.00000 12920.00 | 750.00000 12750.00 | 310.00000 5270.00
MAINTENANCE OF TEMPORARY SEDIMENT | | |
CONTROL BASIN | |
1170 2602-0000312 2090.000 LF | 2.85000 5956.50 | 2.80000 5852.00 | 2.90000 6061.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1180 2602-0000320 3100.000 LF | 3.45000 10695.00] 3.40000 10540.00 3.50000 10850.00
| |
| |

DEVICE, 20 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 21
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) CO415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LLC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1190 2602-0000350 5190.000 LF | 0.10000 519.00] 0.20000 1038.00] 0.10000 519.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
1200 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
1210 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 18,589,430.03] S 18,856,636.04 | S 20,292,231.10
—————————————————————————————————————————— o
SECTION 0002 ALTERNATE 'AA' OPTION 1l: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (354)
\ \ \
1220 2102-0425071 12293.000 cCY | 15.25000 187468.25| 15.00000 184395.00| 46.00000 565478.00
SPECIAL BACKFILL | |
1230 2122-5190007 17096.000 SY | 35.50000 606908.00] 38.83000 663837.68] 28.50000 487236.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
SECTION TOTALS | S 794,376.25] S 848,232.68] S 1,052,714.00
—————————————————————————————————————————— o
SECTION 0003 ALTERNATE 'AA' OPTION 2: HMA SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (354)
\ \ \
1240 2102-0425071 12153.000 CY | |
SPECIAL BACKFILL | |
1250 2122-5500080 17096.000 SY | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
SECTION TOTALS \ $ | $ \ $
—————————————————————————————————————————— e e
SECTION 0004 DESIGN NO. 0215; 10' X 10' RCB EXTENSION WITH FLUME IM-NHS-035-2(354)56--03-91
\ \ \
1260 2401-6750001 LUMP | 35525.00000 35525.00| 20000.00000 20000.00| 36000.00000 36000.00
REMOVALS, AS PER PLAN | | |
1270 2402-2720000 207.000 cCY | 50.75000 10505.25| 42.00000 8694.00]| 51.50000 10660.50
EXCAVATION, CLASS 20 | | |
1280 2403-0100020 194.500 CY | 605.00000 117672.50| 625.00000 121562.50| 620.00000 120590.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
1290 2404-7775000 39400.000 LB | 1.90000 74860.00 | 1.25000 49250.00| 1.95000 76830.00
REINFORCING STEEL \ \ \
SECTION TOTALS | S 238,562.75] S 199,506.50] S 244,080.50
—————————————————————————————————————————— e
SECTION 0005 DESIGN NO. 0315; 42 INCH RCP EXTENSION WITH FLUME IM-NHS-035-2(354)56--03-91



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 22
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) CO415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LILC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1300 2401-6750001 LUMP | 35525.00000 35525.00] 15000.00000 15000.00] 36000.00000 36000.00
REMOVALS, AS PER PLAN | | |
1310 2402-2720000 70.000 cCY | 101.00000 7070.00 | 45.00000 3150.00] 103.00000 7210.00
EXCAVATION, CLASS 20 | | |
1320 2403-0100020 36.000 CY | 1520.00000 54720.00| 725.00000 26100.00| 1500.00000 54000.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
1330 2404-7775000 5404.000 LB | 2.05000 11078.20| 1.25000 6755.00| 2.05000 11078.20
REINFORCING STEEL | | |
SECTION TOTALS | $ 108,393.20]| $ 51,005.00]| $ 108,288.20
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0006 DESIGN NO. 0415; 48 INCH RCP WITH FLUME IM-NHS-035-2(354)56--03-91
\ \ \
1340 2402-2720000 237.000 CY | 152.00000 36024.00| 22.00000 5214.00] 154.50000 36616.50
EXCAVATION, CLASS 20 | | |
1350 2403-0100020 44.800 CY | 1520.00000 68096.00 | 700.00000 31360.00] 1500.00000 67200.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
1360 2404-7775000 7029.000 LB | 2.55000 17923.95] 1.25000 8786.25]| 2.60000 18275.40
REINFORCING STEEL | | |
SECTION TOTALS | $ 122,043.95]| $ 45,360.25] $ 122,091.90
—————————————————————————————————————————— R i et
SECTION 0007  DESIGN NO. 0515; 8'-0 X 6'-0 REINFORCED CONCRETE BOX CULVERT WITH FLUME IM-NHS-035-2(354)56--03-91
\ \ \
1370 2401-6750001 LUMP | 40600.00000 40600.00| 30000.00000 30000.00] 41000.00000 41000.00
REMOVALS, AS PER PLAN | | |
1380 2402-2720000 2000.000 cCY | 14.25000 28500.00| 22.00000 44000.00] 14.40000 28800.00
EXCAVATION, CLASS 20 | | |
1390 2403-0100020 183.700 CY | 710.00000 130427.00| 625.00000 114812.50]| 720.00000 132264.00
STRUCTURAL CONCRETE (RCB CULVERT) | |
1400 2404-7775000 27800.000 LB | 2.05000 56990.00| 1.25000 34750.00| 2.05000 56990.00
REINFORCING STEEL | | |
SECTION TOTALS | $ 256,517.00| $ 223,562.50| $ 259,054.00
—————————————————————————————————————————— e ettt e it
SECTION 0008 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\
1410 2301-7000110 98000.000 EACH 1.00000 98000.00 1.00000 98000.00 1.00000 98000.00
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE) .
1420 2301-7000120 86000.000 1.00000 86000. 1.00000 86000. 1.00000 86000.00

PAYMENT ADJUSTMENT

INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY

FACTORS

|
|
|
|
EACH |
\
|
|
|



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 23
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) CO415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LILC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1430 2317-7000110 80000.000 EACH | 1.00000 80000.00| 1.00000 80000.00| 1.00000 80000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 264,000.00| $ 264,000.00| $ 264,000.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0009 NO EXCUSE ROAD OPENING BONUS FOR CONTRACT
\ \ \
1440 2528-5160000 LUMP | 250000.00000 250000.00|] 250000.00000 250000.00| 250000.00000 250000.00
NO EXCUSE ROAD OPENING BONUS, ALL LANES | | |
NB & SB ON I-35 INCLUDING THE | | |
SECTION TOTALS | $ 250,000.00| $ 250,000.00| $ 250,000.00
—————————————————————————————————————————— e
SECTION 0010  TRAFFIC SIGNS IM-035-2(379) 56--13-91
\ \ \
1450 2401-6745358 44,000 EACH | 575.00000 25300.00| 500.00000 22000.00| 560.00000 24640.00
REMOVAL OF CONCRETE FOUNDATIONS OF | | |
HIGHWAY SIGNS | | |
1460 2402-2720000 94.000 cCY | 40.50000 3807.00] 40.00000 3760.00| 20.50000 1927.00
EXCAVATION, CLASS 20 | | |
1470 2403-0100000 18.300 CY | 405.00000 7411.50] 400.00000 7320.00| 2600.00000 47580.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
1480 2404-7775005 2903.000 LB | 2.55000 7402.65] 2.50000 7257.50] 2.60000 7547.80
REINFORCING STEEL, EPOXY COATED | | |
1490 2423-1050330 1.000 EACH | 40600.00000 40600.00| 40000.00000 40000.00] 41000.00000 41000.00
OVERHEAD SIGN SUPPORT STRUCTURE, | |
CANTILEVERED, 33 FT. ARM | | |
1500 2524-6765210 52.000 EACH | 76.00000 3952.00] 75.00000 3900.00| 77.50000 4030.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
1510 2524-6765220 26.000 EACH | 405.00000 10530.00] 400.00000 10400.00] 410.00000 10660.00
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
1520 2524-9081275 31.000 EACH | 1115.00000 34565.00| 1100.00000 34100.00] 1100.00000 34100.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
1530 2524-9081290 9.000 EACH | 1215.00000 10935.00] 1200.00000 10800.00| 1200.00000 10800.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | \
1540 2524-9089100 52.000 EACH | 68.00000 3536.00] 67.00000 3484.00] 69.00000 3588.00
DELINEATOR, RIGID - TYPE I | | |
1550 2524-9089110 87.000 EACH | 72.00000 6264.00| 71.00000 6177.00]| 73.00000 6351.00
| | |

DELINEATOR, RIGID - TYPE IA



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 24

Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN

Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) CO415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LLC. | ELDER CORP.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it

1560 2524-9089200 11.000 EACH | 72.00000 792.00] 71.00000 781.00] 73.00000 803.00
DELINEATOR, RIGID - TYPE II | | |

1570 2524-9210000 6.000 EACH | 152.00000 912.00] 150.00000 900.00] 154.50000 927.00
MILEPOST MARKERS | |

1580 2524-9275222 790.000 LF | 13.25000 10467.50] 13.00000 10270.00| 13.40000 10586.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | \

1590 2524-9278046 19.000 LF | 45.75000 869.25] 45.00000 855.00| 46.50000 883.50
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | |
TUBE, 4" X 6" | | |

1600 2524-9281210 449.400 LF | 61.00000 27413.40] 60.00000 26964.00| 62.00000 27862.80
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | I

1610 2524-9281426 177.600 LF | 66.00000 11721.60]| 65.00000 11544.00| 67.00000 11899.20
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | \

1620 2524-9325001 341.000 SF | 20.30000 6922.30] 20.00000 6820.00] 20.50000 6990.50
TYPE A SIGNS, SHEET ALUMINUM | | |

1630 2524-9380001 1406.000 SF | 26.40000 37118.40] 26.00000 36556.00 | 26.75000 37610.50
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL \ \ \

1640 2526-8285000 LUMP | 2840.00000 2840.00 | 4000.00000 4000.00 | 2900.00000 2900.00
CONSTRUCTION SURVEY | | |

1650 2528-8445110 LUMP | 2030.00000 2030.00 | 3500.00000 3500.00 | 2100.00000 2100.00
TRAFFIC CONTROL \ \

1660 2528-9290050 40.000 CDAY | 76.00000 3040.00 | 75.00000 3000.00 | 77.50000 3100.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) \ \

1670 2533-4980005 LUMP | 10150.00000 10150.00 | 10000.00000 10000.00 | 33000.00000 33000.00
MOBILIZATION | \

1680 2555-0000010 LUMP | 5075.00000 5075.00 | 5000.00000 5000.00 | 5200.00000 5200.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | \

SECTION TOTALS | $ 273,654.60| $ 269,388.50] $ 336,086.30
—————————————————————————————————————————— R et et et et et T
SECTION 0011 LIGHTING ITEMS IM-035-2(380)56--13-91

\ \ \
1690 2523-0000100 6.000 EACH | 4060.00000 24360.00] 4000.00000 24000.00] 4100.00000 24600.00
LIGHTING POLES | |
1700 2523-0000200 2465.000 LF | 15.25000 37591.25] 15.00000 36975.00| 15.50000 38207.50
ELECTRICAL CIRCUITS | | |
1710 2523-0000310 13.000 EACH | 785.00000 10205.00 | 775.00000 10075.00 | 800.00000 10400.00
| |

HANDHOLES AND JUNCTION BOXES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 25
Bid Order: 101 Contract ID: 91-0352-354 Primary County: WARREN
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) CO415 | ( 5 ) CE099 | ( 6 ) ELO045
| CONCRETE TECHNOLOGIES, INC. |CEDAR VALLEY CORP., LILC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1720 2523-0000400 1.000 | 5585.00000 5585.00| 5500.00000 5500.00 | 5700.00000 5700.00
CONTROL CABINET | | |
1730 2528-8445110 | 2030.00000 2030.00] 2500.00000 2500.00] 2100.00000 2100.00
TRAFFIC CONTROL | | |
1740 2533-4980005 | 7100.00000 7100.00| 7000.00000 7000.00| 7200.00000 7200.00
MOBILIZATION | | |
SECTION TOTALS | $ 86,871.25| $ 86,050.00] $ 88,207.50
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 20,983,849.03] $ 21,093,741.47| $ 23,016,753.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
151 Contract ID: 29-0349-218
150818 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

OMG D/B/A CESSFORD CONSTRUCTION COMPANY
09/21/15

Run Date: 09/18/15
Page: 151 1

Primary County: DES MOINES
No Established DBE Goal

Project: NHSN-034-9(218)--2R-29
Work Type: HMA RESURFACING WITH MILLING
County: DES MOINES Prj Awd Amt: $745,198.50
Route: U.S. 34
Location: E OF CO RD X30 TO W OF 135TH ST
RANK VENDOR NO./NAME
1 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY

TOTAL % OVER
BID LOW BID
$ 745,198.50 100.00 %



Bid Order: 151

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 29-0349-218

Primary County:

Run Date: 09/18/15
Page: 151 2

DES MOINES

MILLED SHOULDER RUMBLE STRIPS, PCC

Letting Date: 08/18/15 10:00 A.M.
\ 1 ) 0.051 | ( ) | ( )
|OMG D/B/A CESSFORD CONSTRUCT | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 2752.200 TON | 21.72000 59777.78| \
GRANULAR SHOULDERS, TYPE B | | |
0020 2128-0000200 3918.900 TON | 18.63000 73009.11| \
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | |
0030 2212-0475095 2.100 MILE | 3427.61000 7197.98]| |
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 21.300 SY | 400.00000 8520.00 | |
PATCHES, FULL-DEPTH REPAIR | \ \
0050 2212-5070330 2.000 EACH | 400.00000 800.00] |
PATCHES BY COUNT (REPAIR) | | |
0060 2214-5145150 39425.400 SY | 1.34000 52830.04 | |
PAVEMENT SCARIFICATION | | |
0070 2214-7450050 108.900 STA | 47.58000 5181.46| \
BLADING AND SHAPING SHOULDER MATERIAL | | |
0080 2303-0053502 4171.700 TON | 60.01000 250343.72] \
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 \ \ \
0090 2303-0247028 250.300 TON | 615.00000 153934.50] |
ASPHALT BINDER, PG 70-28 | | |
0100 2303-6911000 LUMP | 1544.35000 1544 .35| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0110 2527-9263109 535.900 STA | 11.48000 6152.13] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0120 2528-8445110 LUMP | 7749.82000 7749.82 | |
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 50000.00000 50000.00 | |
MOBILIZATION | |
0140 2548-0000100 210.400 STA | 51.02000 10734.61| \
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0150 2548-0000110 229.500 GAL | 16.16000 3708.72| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | \
0160 2548-0000200 1.400 STA | 510.20000 714.28| |
| | \
| | |

SURFACE



Bid Order: 151
Letting Date: 08/18/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 29-0349-218

Run Date: 09/18/15
Page: 151 3

Primary County: DES MOINES

LINE NO / ITEM CODE / ALT

\

\

|

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0170 2590-0000020 LUMP |
PROJECT MANAGEMENT |
0180 2601-2636043 0.500 ACRE |
SEEDING AND FERTILIZING (RURAL) |
SECTION TOTALS |
__________________________________________ +
SECTION 0002  PAYMENT ADJUSTMENT INCENTIVE
\

0190 2303-7000610 2000.000 EACH |
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE |
LABORATORY VOIDS (FORMULA - BY PAY |
FACTOR) |
0200 2303-7000620 2000.000 EACH |
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE |
FIELD VOIDS (FORMULA - BY PAY FACTOR) |
0210 2317-7000120 11500.000 EACH |
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |
SMOOTHNESS (BY SCHEDULE) |
SECTION TOTALS |
__________________________________________ +
\

CONTRACT TOTALS

( 1 ) 0.051 \

OMG D/B/A CESSFORD CONSTRUCT |

\

UNIT PRICE AMOUNT |

_____________________________ +

30000.00000 30000.00|

|

15000.00000 7500.00]

|

$ 729,698.50|

_____________________________ +
ITEMS

\

1.00000 2000.00]

|

|

\

|

1.00000 2000.00]

|

|

\

1.00000 11500.00|

|

|

|

S 15,500.00]

_____________________________ +

\

$ 745,198.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/15

VENDOR RANKING Page: 152 1
Bid Order: 152 Contract ID: 38-C038-097 Primary County: GRUNDY
Letting Date: 150818 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MATHY CONSTRUCTION COMPANY
Contract Period: 65 WORK DAYS Late Start Date: 07/25/16
Project: FM-C038(96)--55-38 Project: STP-S-C038(97)--5E-38
Work Type: HMA RESURFACING Work Type: HMA RESURFACING
County: GRUNDY Prj Awd Amt: $536,162.54 County: GRUNDY Prj Awd Amt: $2,260,665.25
Route: T25 Route: TI13
Location: T25: FROM D17 NORTH TO BUTLER CO. LINE Location: T-13/D-17: FROM IA 57 SOUTH AND EAST TO IA
14
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MA810 MATHY CONSTRUCTION COMPANY $ 2,796,827.79 100.00 %
2 HE020 HEARTLAND ASPHALT, INC. $ 2,820,790.93 100.85 %
3 MA225 MANATT'S, INC. $ 2,853,348.03 102.02 %
4 NO081 NORRIS ASPHALT PAVING CO., LC $ 2,976,031.78 106.40 ¢



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 38-C038-097 Primary County: GRUNDY
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( 3 ) MA225
|IMATHY CONSTRUCTION COMPANY | HEARTLAND ASPHALT, INC. |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS FM-C038 (96) --55-38
\ \ \
0010 2121-7425020 4100.000 TON | 16.13000 66133.00| 17.19000 70479.00 | 19.05000 78105.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 2.900 MILE | 100.00000 290.00| 160.00000 464.00| 300.00000 870.00
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 244.000 SY | 4.63000 1129.72| 4.00000 976.00| 6.90000 1683.60
PAVEMENT SCARIFICATION | | |
0040 2303-0032750 3850.000 TON | 28.59000 110071.50]| 28.71000 110533.50] 31.51000 121313.50
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | \
0050 2303-0033504 3100.000 TON | 28.59000 88629.00 | 33.81000 104811.00]| 31.75000 98425.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0060 2303-0245828 231.000 TON | 501.00000 115731.00]| 493.00000 113883.00| 490.00000 113190.00
ASPHALT BINDER, PG 58-28 | | |
0070 2303-0246428 186.000 TON | 611.00000 113646.00 | 600.00000 111600.00 | 570.00000 106020.00
ASPHALT BINDER, PG 64-28 | | |
0080 2303-6911000 LUMP | 250.00000 250.00 | 370.00000 370.00| 500.00000 500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2303-7000610 3500.000 EACH | 1.00000 3500.00 | 1.00000 3500.00 | 1.00000 3500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0100 2303-7000620 3500.000 EACH | 1.00000 3500.00 | 1.00000 3500.00 | 1.00000 3500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0110 2527-9263109 517.480 STA | 9.00000 4657.32 | 9.00000 4657.32| 9.00000 4657.32
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0120 2528-8445110 LUMP | 2500.00000 2500.00| 2050.00000 2050.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0130 2528-8445113 25.000 EACH | 435.00000 10875.00] 435.00000 10875.00] 435.00000 10875.00
FLAGGERS | | |
0140 2528-8445115 5.000 EACH | 650.00000 3250.00| 650.00000 3250.00| 650.00000 3250.00
PILOT CARS | | |
0150 2533-4980005 LUMP | 12000.00000 12000.00] 6150.00000 6150.00] 27500.00000 27500.00
MOBILIZATION | |
SECTION TOTALS | $ 536,162.54| $ 547,098.82| $ 574,889.42
—————————————————————————————————————————— -
SECTION 0002 ROADWAY ITEMS STP-S-C038 (97)--5E-38
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 38-C038-097 Primary County: GRUNDY
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( 3 ) MA225
|[MATHY CONSTRUCTION COMPANY | HEARTLAND ASPHALT, INC. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et st it ettt e e L
0160 2121-7425020 14195.000 TON | 16.13000 228965.35] 17.11000 242876.45] 18.81000 267007.95
GRANULAR SHOULDERS, TYPE B | | |
0170 2212-0475095 12.800 MILE | 100.00000 1280.00| 160.00000 2048.00] 300.00000 3840.00
CLEANING AND PREPARATION OF BASE | | |
0180 2214-5145150 2748.000 SY | 4.63000 12723.24| 4.00000 10992.00| 4.25000 11679.00
PAVEMENT SCARIFICATION | | |
0190 2303-0032750 16900.000 TON | 28.59000 483171.00] 27.81000 469989.00| 28.27000 477763.00
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0200 2303-0033504 13700.000 TON | 28.59000 391683.00] 32.47000 444839.00| 31.18000 427166.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0210 2303-0245828 1015.000 TON | 501.00000 508515.00| 493.00000 500395.00| 490.00000 497350.00
ASPHALT BINDER, PG 58-28 | | |
0220 2303-0246428 825.000 TON | 611.00000 504075.00 | 600.00000 495000.00| 570.00000 470250.00
ASPHALT BINDER, PG 64-28 | | |
0230 2303-6911000 LUMP | 250.00000 250.00] 1600.00000 1600.00| 2400.00000 2400.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0240 2303-7000610 15500.000 EACH | 1.00000 15500.00] 1.00000 15500.00] 1.00000 15500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0250 2303-7000620 15500.000 EACH | 1.00000 15500.00] 1.00000 15500.00] 1.00000 15500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0260 2527-9263109 3000.380 STA | 7.00000 21002.66| 7.00000 21002.66| 7.00000 21002.66
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2528-8445110 LUMP | 6500.00000 6500.00| 5700.00000 5700.00| 7500.00000 7500.00
TRAFFIC CONTROL | | |
0280 2528-8445113 50.000 EACH | 435.00000 21750.00| 435.00000 21750.00| 435.00000 21750.00
FLAGGERS | | |
0290 2528-8445115 15.000 EACH | 650.00000 9750.00| 650.00000 9750.00] 650.00000 9750.00
PILOT CARS | | |
0300 2533-4980005 LUMP | 40000.00000 40000.00] 16750.00000 16750.00] 30000.00000 30000.00
MOBILIZATION | |
SECTION TOTALS | $ 2,260,665.25] $ 2,273,692.11| $ 2,278,458.61
—————————————————————————————————————————— T el e e T et
CONTRACT TOTALS | $ 2,796,827.79] $ 2,820,790.93| $ 2,853,348.03




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 38-C038-097 Primary County: GRUNDY
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) NOO081 | ( ) | ( )
INORRIS ASPHALT PAVING CO., L | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS FM-C038 (96) --55-38
\ \ \
0010 2121-7425020 4100.000 TON | 14.90000 61090.00| |
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 2.900 MILE | 500.00000 1450.00] |
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 244 .000 SY | 3.90000 951.60| |
PAVEMENT SCARIFICATION | | \
0040 2303-0032750 3850.000 TON | 35.06000 134981.00| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0050 2303-0033504 3100.000 TON | 35.91000 111321.00| |
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0060 2303-0245828 231.000 TON | 494.00000 114114.00| |
ASPHALT BINDER, PG 58-28 | | |
0070 2303-0246428 186.000 TON | 599.00000 111414.00]| |
ASPHALT BINDER, PG 64-28 | | |
0080 2303-6911000 LUMP | 600.00000 600.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2303-7000610 3500.000 EACH | 1.00000 3500.00] |
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0100 2303-7000620 3500.000 EACH | 1.00000 3500.00] |
PAYMENT ADJUSTMENT \ \ \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | |
0110 2527-9263109 517.480 STA | 9.00000 4657.32] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0120 2528-8445110 LUMP | 1500.00000 1500.00] |
TRAFFIC CONTROL | \
0130 2528-8445113 25.000 EACH | 435.00000 10875.00] |
FLAGGERS | | \
0140 2528-8445115 5.000 EACH | 650.00000 3250.00] |
PILOT CARS | | |
0150 2533-4980005 LUMP | 9750.00000 9750.00] |
MOBILIZATION | |
SECTION TOTALS | $ 572,953.92| $ \ $
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS STP-S-C038 (97)--5E-38
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 5
Bid Order: 152 Contract ID: 38-C038-097 Primary County: GRUNDY
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) NOO81 | ( ) | ( )
[NORRIS ASPHALT PAVING CO., L | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2121-7425020 14195.000 TON | 15.60000 221442.00 | |
GRANULAR SHOULDERS, TYPE B | | |
0170 2212-0475095 12.800 MILE | 500.00000 6400.00| |
CLEANING AND PREPARATION OF BASE | | |
0180 2214-5145150 2748.000 SY | 3.90000 10717.20| \
PAVEMENT SCARIFICATION | | |
0190 2303-0032750 16900.000 TON | 34.56000 584064.00] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0200 2303-0033504 13700.000 TON | 35.41000 485117.00| \
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0210 2303-0245828 1015.000 TON | 494.00000 501410.00]| |
ASPHALT BINDER, PG 58-28 \ | \
0220 2303-0246428 825.000 TON | 599.00000 494175.00| |
ASPHALT BINDER, PG 64-28 | | |
0230 2303-6911000 LUMP | 3000.00000 3000.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0240 2303-7000610 15500.000 EACH | 1.00000 15500.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0250 2303-7000620 15500.000 EACH | 1.00000 15500.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0260 2527-9263109 3000.380 STA | 7.00000 21002.66]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2528-8445110 LUMP | 3500.00000 3500.00]| \
TRAFFIC CONTROL | | |
0280 2528-8445113 50.000 EACH | 435.00000 21750.00] \
FLAGGERS | | |
0290 2528-8445115 15.000 EACH | 650.00000 9750.00| |
PILOT CARS | | |
0300 2533-4980005 LUMP | 9750.00000 9750.00| |
MOBILIZATION | |
SECTION TOTALS | $ 2,403,077.86| $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 2,976,031.78| S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
153 Contract ID: 43-C043-078
150818 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

WESTERN ENGINEERING CO., INC.
09/21/15

Run Date: 09/18/15
Page: 153 1

Primary County: HARRISON
No Established DBE Goal

TOTAL % OVER
BID LOW BID

$ 496,895.69

Project: FM-TSF-C043(78)--5B-43
Work Type: HMA PAVED SHOULDER - NEW
County: HARRISON Prj Awd Amt: $496,895.69
Route: L20
Location: ON L20, FROM POTT CO. LINE NORTH 3.38 MILES
TO UP RR CROSSIN G IN MO VALLEY, IN S34 T78
R44
RANK VENDOR NO./NAME
1 WE540 WESTERN ENGINEERING CO., INC.
2 0.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

100.00 %

$ 643,614.08 129.52



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 43-C043-078 Primary County: HARRISON
Letting Date: 08/18/15 10:00 A.M.
1 ) WE540 2 ) 0.055 ( )

( (
WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

\ \ \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2102-2713070 1155.600 CY | 46.00000 53157.60| 32.00000 36979.20|
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0020 2122-5500060 13868.500 SY | 26.50000 367515.25] 35.00000 485397.50]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0030 2214-7450050 337.080 STA | 30.00000 10112.40] 41.00000 13820.28]
BLADING AND SHAPING SHOULDER MATERIAL | | \
0040 2303-6911000 LUMP | 2500.00000 2500.00| 6500.00000 6500.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0050 2527-9263109 347.560 STA | 9.00000 3128.04 | 10.00000 3475.60 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2528-8445110 LUMP | 2500.00000 2500.00| 17000.00000 17000.00]
TRAFFIC CONTROL | | |
0070 2528-8445113 30.000 EACH | 435.00000 13050.00] 435.00000 13050.00]
FLAGGERS | | |
0080 2528-8445115 15.000 EACH | 650.00000 9750.00| 650.00000 9750.00|
PILOT CARS | | |
0090 2533-4980005 LUMP | 25000.00000 25000.00| 40000.00000 40000.00]
MOBILIZATION | \
0100 2548-0000100 273.300 STA | 12.00000 3279.60 | 30.00000 8199.00]
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0110 2548-0000110 295.900 GAL | 16.00000 4734.40 | 15.00000 4438.50 |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0120 2548-0000200 83.400 STA | 26.00000 2168.40| 60.00000 5004.00|
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | $ 496,895.69] $ 643,614.08] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 496,895.69| $ 643,614.08] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

154 Contract ID: 58-C058-046
150818 10:00 A.M.
CONTRACT SIGNED by ILLOWA INVESTMENT, INC.

30 WORK DAYS Late Start Date: 05/16/16

Run Date:

Primary County: LOUISA
No Established DBE Goal

1,278,012.97

09/18/15
Page: 154 1

Project: SB-IA-C058(046)--7T-58
Work Type: HMA PAVED SHOULDER - NEW
County: LOUISA Prj Awd Amt: $1,278,012.97
Route: X 61
Location: INTERSECTION OF X61 AND X99 NORTH TO 162ND
STREET
RANK VENDOR NO./NAME
1 IL080 ILLOWA INVESTMENT, INC.
2 NO081 NORRIS ASPHALT PAVING CO., LC
3 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY

$
$ 1,308,071.10
$ 1,434,967.49



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 58-C058-046 Primary County: LOUISA
Letting Date: 08/18/15 10:00 A.M.
1 ) ILO08O 2 ) NOO81 3 ) 0.051

(
OMG D/B/A CESSFORD CONSTRUCTI

=~

(
ILLOWA INVESTMENT, INC. ORRIS ASPHALT PAVING CO., L

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2121-7425020 2640.000 TON | 25.26000 66686.40] 24.08000 63571.20] 23.43000 61855.20
GRANULAR SHOULDERS, TYPE B | | \
0020 2122-5500060 43775.000 SY | 23.03000 1008138.25] 24.90000 1089997.50] 26.59000 1163977.25
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0030 2213-2713300 7296.000 CY | 19.42000 141688.32| 10.65000 77702.40 | 16.34000 119216.64
EXCAVATION, CLASS 13, FOR WIDENING | | |
0040 2303-6911000 LUMP | 2700.00000 2700.00] 1500.00000 1500.00] 1389.47000 1389.47
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0050 2528-8445110 LUMP | 3500.00000 3500.00] 2500.00000 2500.00] 10338.39000 10338.39
TRAFFIC CONTROL | |
0060 2528-8445113 30.000 EACH | 435.00000 13050.00 435.00000 13050.00| 435.00000 13050.00
FLAGGERS | | |
0070 2528-8445115 15.000 EACH | 650.00000 9750.00| 650.00000 9750.00| 650.00000 9750.00
PILOT CARS | | |
0080 2533-4980005 LUMP | 32500.00000 32500.00| 50000.00000 50000.00| 55390.54000 55390.54
MOBILIZATION | |
SECTION TOTALS | S 1,278,012.97| $ 1,308,071.10] S 1,434,967.49
—————————————————————————————————————————— o
CONTRACT TOTALS [ $ 1,278,012.97] $ 1,308,071.10] $ 1,434,967.49




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

201 Contract ID: 07-2187-233
150818 10:00 A.M.
CONTRACT SIGNED by HAWKEYE PAVING CORP.

25 WORK DAYS Late Start Date: 07/25/16

Primary County: BLACK HAWK
No Established DBE Goal

Project: NHSN-218-7(233)--2R-07
Work Type: PCC PATCHING
County: BLACK HAWK Prj Awd Amt: $591,160.00
Route: U.S. 218
Location: APPROX 0.55 MI W OF AIRPORT BLVD IN WATERLOO
TO IA 27/IA 57/IA 58
INTERCHANGE IN CEDAR FALLS (SB)
WINDING ROAD CONSTRUCTION
Non-responsive bid submitted: Did not submit a Bid Bond
RANK VENDOR NO./NAME
1 HA760 HAWKEYE PAVING CORP.
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
3 IN198 INTERSTATE IMPROVEMENT, INC.
4 10200 IOWA EROSION CONTROL, INC.

WINDING ROAD CONSTRUCTION

Run Date: 09/18/15
Page: 201 1
TOTAL % OVER
BID LOW BID
591,160.00 100.00 %
638,318.40 107.97 %
649,603.27 109.88 %
818,238.19 138.41 %
IRREGULAR



IOWA DEPARTMENT OF TRANS

TABULATION OF CONSTRUCTION AN

PORTATION

D MATERIAL BIDS

09/18/15
201 2

Run Date:
Page:

Bid Order: 201 Contract ID: 07-2187-233 Primary County: BLACK HAWK
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) HA760 | ( 2 ) CEO040 | ( 3 ) IN198
| HAWKEYE PAVING CORP. |CEDAR FALLS CONSTR. CO., INC |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et s e i e e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 88.860 STA | 125.00000 11107.50] 90.00000 7997.40 | 94.50000 8397.27
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | \
0020 2528-8445110 LUMP | 10000.00000 10000.00] 5000.00000 5000.00| 42000.00000 42000.00
TRAFFIC CONTROL | | |
0030 2529-2242304 1.000 EACH | 150.00000 150.00] 100.00000 100.00] 90.00000 90.00
CD JOINT ASSEMBLY | | |
0040 2529-5070110 20.000 sY | 175.00000 3500.00]| 200.00000 4000.00| 200.00000 4000.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 1.000 EACH | 1000.00000 1000.00]| 200.00000 200.00]| 500.00000 500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2530-5070210 2665.000 SF | 21.50000 57297.50] 25.00000 66625.00| 19.00000 50635.00
PATCHES, PARTIAL-DEPTH P.C.C. FINISH | | |
0070 2530-5070240 26652.000 LF | 16.00000 426432.00| 19.00000 506388.00| 17.75000 473073.00
PARTIAL DEPTH PCC JOINT AND CRACK | | |
REPAIR PATCHES | |
0080 2530-5070250 267.000 SF | 30.00000 8010.00| 35.00000 9345.00] 35.00000 9345.00
OVERDEPTH PATCHES | | |
0090 2533-4980005 LUMP | 40000.00000 40000.00] 5000.00000 5000.00| 22500.00000 22500.00
MOBILIZATION | |
0100 2542-1006001 1.800 MILE | 15000.00000 27000.00| 15000.00000 27000.00| 18000.00000 32400.00
CRACK AND JOINT CLEANING AND FILLING | | |
(PCC PAVEMENT) | \ \
0110 2542-1007000 6663.000 LB | 1.00000 6663.00] 1.00000 6663.00] 1.00000 6663.00
SEALER MATERIAL (PCC PAVEMENT) | \ \
SECTION TOTALS | $ 591,160.00] $ 638,318.40| $ 649,603.27
—————————————————————————————————————————— e e i et e ettt
CONTRACT TOTALS | $ 591,160.00] $ 638,318.40| $ 649,603.27




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 3
Bid Order: 201 Contract ID: 07-2187-233 Primary County: BLACK HAWK
Letting Date: 08/18/15 10:00 A.M.
I ( 4 ) 10200 | ( ) I ( )
| IOWA EROSION CONTROL, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 88.860 STA | 100.00000 8886.00 | |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 12000.00000 12000.00| \
TRAFFIC CONTROL | | |
0030 2529-2242304 1.000 EACH | 150.00000 150.00] |
CD JOINT ASSEMBLY | | |
0040 2529-5070110 20.000 sSY | 200.00000 4000.00| |
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0050 2529-5070120 1.000 EACH | 300.00000 300.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2530-5070210 2665.000 SF | 35.00000 93275.00| |
PATCHES, PARTIAL-DEPTH P.C.C. FINISH | | |
0070 2530-5070240 26652.000 LF | 23.52000 626855.04 | \
PARTIAL DEPTH PCC JOINT AND CRACK | | |
REPAIR PATCHES | |
0080 2530-5070250 267.000 SF | 38.45000 10266.15| |
OVERDEPTH PATCHES | | |
0090 2533-4980005 LUMP | 25000.00000 25000.00]| |
MOBILIZATION | |
0100 2542-1006001 1.800 MILE | 17135.00000 30843.00| \
CRACK AND JOINT CLEANING AND FILLING | | |
(PCC PAVEMENT) | | \
0110 2542-1007000 6663.000 LB | 1.00000 6663.00| |
SEALER MATERIAL (PCC PAVEMENT) | | |
SECTION TOTALS | S 818,238.19] S | $
—————————————————————————————————————————— o
CONTRACT TOTALS | S 818,238.19] S | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
202 Contract ID: 52-3806-710-A
150818 10:00 A.M.
CONTRACT SIGNED by
40 WORK DAYS Late Start Date:

MID-CONTINENT CONTRACTING, INC
04/04/16

Run Date:

Primary County: JOHNSON
No Established DBE Goal

437,419.35

09/18/15
Page: 202 1

Project: MPIN-380-6(710)0--0N-52
Work Type: HMA CRACK FILLING
County: JOHNSON Prj Awd Amt: $437,419.35
Route: I-380
Location: FROM I-80, NORTH TO 1 MILE NORTH OF U.S. 30.
RANK VENDOR NO./NAME

1 MI120 MID-CONTINENT CONTRACTING, INC.
2 IL080 ILLOWA INVESTMENT, INC.
3 FAQ41 FAHRNER ASPHALT SEALERS, LLC

$
$ 481,925.00
$ 617,249.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 52-3806-710-A Primary County: JOHNSON
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) MI120 | ( 2 ) IL08O | ( 3 ) FAO41
|[MID-CONTINENT CONTRACTING, I |ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2307-0025012 300.000 TON | 144.54000 43362.00| 145.00000 43500.00] 144.54000 43362.00
AGGREGATE, COVER - SAND | | |
0020 2307-0600456 6000.000 GAL | 9.00000 54000.00| 9.00000 54000.00| 9.00000 54000.00
BINDER BITUMEN, CRS-2P | | |
0030 2527-9263109 449.000 STA | 10.15000 4557.35] 25.00000 11225.00] 25.00000 11225.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0040 2528-8445110 LUMP | 20000.00000 20000.00 | 71200.00000 71200.00| 176700.00000 176700.00
TRAFFIC CONTROL | | |
0050 2533-4980005 LUMP | 25000.00000 25000.00 | 30000.00000 30000.00] 50000.00000 50000.00
MOBILIZATION | | |
0060 2544-1001100 34.000 MILE | 6750.00000 229500.00| 5500.00000 187000.00| 6693.00000 227562.00
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0070 2544-1002010 10.000 TON | 100.00000 1000.00| 500.00000 5000.00| 200.00000 2000.00
HOT MIX ASPHALT FOR CRACK FILLING | | |
0080 2544-1003000 20000.000 GAL | 3.00000 60000.00 | 4.00000 80000.00] 2.62000 52400.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 437,419.35| $ 481,925.00| $ 617,249.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 437,419.35| $ 481,925.00| $ 617,249.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/15

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 04-0051-061 Primary County: APPANOOSE
Letting Date: 150818 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by COLE CONSTRUCTION CO., INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/12/15

Project: ER-005-1(61)--28-04
Work Type: REVETMENT
County: APPANOOSE Prj Awd Amt: $55,461.25
Route: IOWA 5
Location: NORTH CREEK 2.6 MI S OF CO RD T20

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 C0085 COLE CONSTRUCTION CO., INC. $ 55,461.25 100.00 %
2 SH245 SHEETS EXCAVATING, LTD. $ 68,337.50 123.21 %
3 DE157 DELONG CONSTRUCTION, INC. $ 71,069.00 128.14 %
4 RE300 REILLY CONSTRUCTION CO., INC. $ 74,660.00 134.61 %
5 HE420 HERBERGER CONSTRUCTION CO., INC. $ 75,823.50 136.71 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 04-0051-061 Primary County: APPANOOSE
Letting Date: 08/18/15 10:00 A.M.
1 ) CO0085 2 ) SH245 3 ) DE157

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 10.000 EACH
FLAGGERS

0030 2533-4980005 LUMP
MOBILIZATION

0040 2602-0000020 250.000 LF
SILT FENCE

0050 2602-0000030 60.000 LF
SILT FENCE FOR DITCH CHECKS

0060 2602-0000071 240.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0070 2602-0000101 25.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0080 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL
0090 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

SECTION 0002 DESIGN NO. 0216; EMERGENCY

0100 2101-0850001 0.100 ACRE
CLEARING AND GRUBBING

0110 2104-2713020 175.000 CY
EXCAVATION, CLASS 13, CHANNEL

0120 2507-3250005 310.000 sSY
ENGINEERING FABRIC

0130 2507-6800061 850.000 TON

REVETMENT, CLASS E
SECTION TOTALS

CONTRACT TOTALS

(
COLE CONSTRUCTION CO., INC.

1400.

435.

6000.

500.

1000.

00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

1400.

4350.

6000.

1250.

300.

240.

25.

TREAMBANK REPAIR

5000.

15.

3.

42.

00000

75000

00000

60000

0~

2400.

435.

11300.

25.

500.

1000.

HEETS EXCAVATING,

00000
00000

00000

.50000
.00000

.50000

00000

00000

00000

LTD.

2400.

4350.

11300.

875.

240.

360.

625.

10000.

15.

00000

00000

.50000

.75000

O~

ELONG CONSTRUCTION, INC.

2000.

435.

11000.

10.

40.

500.

1000.

00000

00000

00000

.00000

65000

.00000

00000

00000

00000

2000.

4350.

11000.

1000.

639.

1200.

1000.

00

00

00

00

00

00

44850.

28.

00000

00000

.50000

.60000




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 04-0051-061 Primary County: APPANOOSE
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) HE420 | ( )
|[REILLY CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et B it T e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2000.00000 2000.00 | 2100.00000 2100.00|
TRAFFIC CONTROL | |
0020 2528-8445113 10.000 EACH | 435.00000 4350.00 | 435.00000 4350.00 |
FLAGGERS | | |
0030 2533-4980005 LUMP | 15000.00000 15000.00| 16200.00000 16200.00 |
MOBILIZATION | \ \
0040 2602-0000020 250.000 LF | 2.00000 500.00| 6.00000 1500.00|
SILT FENCE | | \
0050 2602-0000030 60.000 LF | 2.00000 120.00| 6.00000 360.00|
SILT FENCE FOR DITCH CHECKS | | |
0060 2602-0000071 240.000 LF | 1.00000 240.00| 1.00000 240.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0070 2602-0000101 25.000 LF | 1.00000 25.00| 1.00000 25.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0080 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | \
0090 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 23,735.00] $ 26,275.00] $
—————————————————————————————————————————— e e
SECTION 0002 DESIGN NO. 0216; EMERGENCY STREAMBANK REPAIR
\ \ \
0100 2101-0850001 0.100 ACRE | 25000.00000 2500.00 | 6600.00000 660.00]
CLEARING AND GRUBBING | | |
0110 2104-2713020 175.000 CY | 25.00000 4375.00 | 19.00000 3325.00|
EXCAVATION, CLASS 13, CHANNEL | \ |
0120 2507-3250005 310.000 SY | 5.00000 1550.00 | 3.85000 1193.50]|
ENGINEERING FABRIC | | |
0130 2507-6800061 850.000 TON | 50.00000 42500.00 | 52.20000 44370.00 |
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 50,925.00] $ 49,548.50] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 74,660.00] $ 75,823.50] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
302 Contract ID: 26-C026-089
150818 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

BLOOMFIELD BRIDGE & CULVERT, INC.
04/04/16

Run Date: 09/18/15
Page: 302 1

Primary County: DAVIS
No Established DBE Goal

Project: BROS-C026(89)--8J-26
Work Type: PIPE CULVERTS
County: DAVIS Prj Awd Amt: $180,486.75
Route: QUILL AVENUE
Location: ON QUILL AVE, OVER TRIB S CHEQUEST LAKE CR,
FROM QUILL AVE, 1 MILE NORTH OF 195TH ST,
ON CTR S11 T69 R13
RANK VENDOR NO./NAME
1 BL300 BLOOMFIELD BRIDGE & CULVERT, INC.
2 RE300 REILLY CONSTRUCTION CO., INC.

PETERSON CONTRACTORS INC.

TOTAL % OVER
BID LOW BID
$ 180,486.75 100.00 %
$ 229,005.00 126.88 %
$ 270,431.25 149.83 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 26-C026-089 Primary County: DAVIS
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) BL300 | ( 2 ) RE300 | ( 3 ) PE320
|BLOOMFIELD BRIDGE & CULVERT, |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE REPLACEMENT ITEMS
\ \ \
0010 2102-2710070 566.000 CY | 18.00000 10188.00] 15.00000 8490.00 | 33.00000 18678.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2312-8260051 105.000 TON | 22.75000 2388.75] 30.00000 3150.00] 31.00000 3255.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0030 2402-0425031 300.000 TON | 30.00000 9000.00| 30.00000 9000.00| 102.00000 30600.00
GRANULAR BACKFILL | | |
0040 2402-2720100 235.000 cCY | 16.00000 3760.00| 15.00000 3525.00] 22.75000 5346.25
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0050 2402-2725005 134.000 TON | 30.00000 4020.00| 30.00000 4020.00| 47.00000 6298.00
FOUNDATION TREATMENT MATERIAL | | |
0060 2403-0100000 37.200 CY | 700.00000 26040.00 | 1000.00000 37200.00] 1660.00000 61752.00
STRUCTURAL CONCRETE (MISCELLANEQOUS) | |
0070 2404-7775000 360.000 LB | 3.00000 1080.00| 10.00000 3600.00| 3.00000 1080.00
REINFORCING STEEL | | |
0080 2501-0200836 120.000 LF | 25.00000 3000.00] 120.00000 14400.00| 68.75000 8250.00
PILES, STEEL, HP 8 X 36 | | |
0090 2507-6800061 210.000 TON | 38.00000 7980.00 | 45.00000 9450.00| 40.00000 8400.00
REVETMENT, CLASS E | | |
0100 2518-6910000 2.000 EACH | 150.00000 300.00] 200.00000 400.00]| 175.00000 350.00
SAFETY CLOSURE | |
0110 2519-4200040 740.000 LF | 7.00000 5180.00| 10.00000 7400.00 | 10.00000 7400.00
REMOVAL AND REINSTALLATION OF FENCE, | |
FIELD | | |
0120 2528-8445110 LUMP | 2500.00000 2500.00| 2000.00000 2000.00| 2900.00000 2900.00
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 9500.00000 9500.00| 25000.00000 25000.00| 22000.00000 22000.00
MOBILIZATION | |
0140 2599-9999009 192.000 LF | 475.00000 91200.00| 510.00000 97920.00| 472.25000 90672.00
('"LINEAR FEET' ITEM) 12' DIA. POLYMER | | |
COATED CMP, 8 GA (3x1) | | |
0150 2601-2636043 0.900 ACRE | 3500.00000 3150.00] 2500.00000 2250.00] 2500.00000 2250.00
SEEDING AND FERTILIZING (RURAL) | | |
0160 2602-0000020 240.000 LF | 5.00000 1200.00| 5.00000 1200.00| 5.00000 1200.00
SILT FENCE | | |
SECTION TOTALS \ S 180,486.75| S 229,005.00] S 270,431.25
—————————————————————————————————————————— e
CONTRACT TOTALS | S 180,486.75| $ 229,005.00| $ 270,431.25




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
303 Contract ID: 78-0801-366
150818 10:00 A.M.
AWARD RECOMMENDED to AMES CONSTRUCTION, INC.
Completion Date: 01/30/17

IMN-029-3(127)48--0E-78 Project:
RCB CULVERT NEW - SINGLE BOX Work Type:
POTTAWATTAMIE Prj Awd Amt: $476,937.80 County:
I-29 Route:
COUNCIL BLUFFS INTERSTATE SYSTEM Location:

UNDER CBEC R.R.

Run Date: 09/18/15
Page: 303 1
Primary County: POTTAWATTAMIE

No Established DBE Goal

IMN-080-1(366)4--0E-78

GRADING

POTTAWATTAMIE Prj Awd Amt: $12,765,595.97
I-80

IAIS R.R. IN COUNCIL BLUFFS

RANK
1 AM193
2 PE320
3 MO480

AMES CONSTRUCTION, INC.
PETERSON CONTRACTORS INC.
MOYNA, C.J. & SONS, INC.

TOTAL % OVER
BID LOW BID
$ 13,242,533.77 100.00 %
$ 13,988,438.90 105.63 %
$ 17,359,308.99 131.08 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO0O480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 1612; 14' X 8' X 40'-0 REINFORCED CONCRETE BOX CULVERT IMN-029-3(127)48--0E-78
\ \ \
0010 2402-2720000 82.000 CY | 70.00000 5740.00] 20.00000 1640.00| 20.00000 1640.00
EXCAVATION, CLASS 20 \ \ \
0020 2403-0100020 307.900 CYy | 525.00000 161647.50| 336.00000 103454.40| 336.00000 103454.40
STRUCTURAL CONCRETE (RCB CULVERT) | \ \
0030 2404-7775000 32588.000 LB | 0.95000 30958.60| 1.10000 35846.80| 1.10000 35846.80
REINFORCING STEEL | \ \
0040 2519-1001000 133.000 LF | 42.50000 5652.50] 42.50000 5652.50] 42.50000 5652.50
FENCE, CHAIN LINK, VINYL COATED | | \
0050 2533-4980005 LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 20000.00000 20000.00
MOBILIZATION | | \

SECTION TOTALS | S 223,998.60] S 166,593.70] S 166,593.70
—————————————————————————————————————————— e e
SECTION 0002 DESIGN NO. 1712; TWIN 6'-0 X 4'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION IMN-029-3(127)48--0E-78

\ \ \
0060 2401-6750001 LUMP | 22000.00000 22000.00] 5000.00000 5000.00] 5000.00000 5000.00
REMOVALS, AS PER PLAN | | |
0070 2402-2720000 70.000 CY | 50.00000 3500.00] 20.00000 1400.00] 20.00000 1400.00
EXCAVATION, CLASS 20 | | |
0080 2403-0100020 323.600 CY | 525.00000 169890.00| 375.00000 121350.00| 375.00000 121350.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0090 2404-7775000 10598.000 LB | 0.95000 10068.10| 1.20000 12717.60| 1.20000 12717.60
REINFORCING STEEL | | |
0100 2501-8400172 LUMP | 16000.00000 16000.00| 37300.00000 37300.00| 10000.00000 10000.00
TEMPORARY SHORING | | |
0110 2507-3250005 25.700 SY | 3.00000 77.10] 4.00000 102.80| 4.00000 102.80
ENGINEERING FABRIC | | |
0120 2507-6800061 73.400 TON | 60.00000 4404.00] 50.00000 3670.00] 50.00000 3670.00
REVETMENT, CLASS E | | |
0130 2533-4980005 LUMP | 22000.00000 22000.00] 31500.00000 31500.00| 20000.00000 20000.00
MOBILIZATION | |
0140 2595-0005110 LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 20000.00000 20000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR CBEC RAILWAY INC. | | |

SECTION TOTALS | S 252,939.20] S 218,040.40] S 194,240.40
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS IMN-080-1(366)4-- 78

\ \ \
0150 2101-0850001 43.900 ACRE | 3200.00000 140480.00] 3200.00000 140480.00] 3800.00000 166820.00
|

CLEARING AND GRUBBING



IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, LOW CLEARANCE CONCRETE ROADWAY

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0160 2102-2710070 164196.000 CY | 8.50000 1395666.00]| 10.45000 1715848.20]| 23.30000 3825766.80
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0170 2102-2710090 35762.000 CY | 9.50000 339739.00] 8.40000 300400.80] 13.80000 493515.60
EXCAVATION, CLASS 10, WASTE \ \ \
0180 2102-2712015 1700.000 CY | 20.00000 34000.00| 8.40000 14280.00 | 60.00000 102000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | \ \
FRAGMENTS | | |
0190 2105-8425015 32874.000 CY | 6.00000 197244.00 | 6.80000 223543.20] 8.80000 289291.20
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0200 2107-0875000 131315.000 CY | 2.60000 341419.00] 0.95000 124749.25| 1.10000 144446.50
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0210 2111-8174100 3801.000 SY | 9.00000 34209.00| 9.60000 36489.60 | 9.80000 37249.80
GRANULAR SUBBASE | | |
0220 2123-7450020 19.600 STA | 850.00000 16660.00 | 440.00000 8624.00 | 980.00000 19208.00
SHOULDER FINISHING, EARTH | | |
0230 2301-1033080 3196.800 SY | 65.00000 207792.00]| 62.35000 199320.48 | 62.35000 199320.48
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0240 2304-0100000 243.100 SY | 95.00000 23094.50] 95.00000 23094.50] 95.00000 23094.50
DETOUR PAVEMENT | | |
0250 2315-8275030 1232.300 TON | 25.00000 30807.50| 21.70000 26740.91| 32.50000 40049.75
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0260 2401-6745650 LUMP | 35000.00000 35000.00| 27000.00000 27000.00] 40000.00000 40000.00
REMOVAL OF EXISTING STRUCTURES \ \ \
0270 2401-6745910 7.000 EACH | 1000.00000 7000.00 | 950.00000 6650.00] 950.00000 6650.00
REMOVAL OF SIGN | \ |
0280 2402-2720100 6433.000 CY | 10.00000 64330.00| 15.85000 101963.05]| 15.85000 101963.05
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0290 2416-0100015 4.000 EACH | 1000.00000 4000.00 | 430.00000 1720.00| 430.00000 1720.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0300 2416-0100018 1.000 EACH | 1200.00000 1200.00] 478.00000 478.00] 478.00000 478.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0310 2416-0102224 2.000 EACH | 1200.00000 2400.00 | 720.00000 1440.00] 720.00000 1440.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 24 IN. | | |
0320 2416-1200224 18.000 LF | 200.00000 3600.00 | 138.00000 2484.00 | 138.00000 2484.00
| | |
| | \

PIPE, EQUIVALENT DIAMETER 24 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 4
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2417-0225012 2.000 EACH | 400.00000 800.00 | 96.00000 192.00]| 96.00000 192.00
APRONS, METAL, 12 IN. DIA. | | |
0340 2417-0225018 2.000 EACH | 425.00000 850.00 | 185.00000 370.00| 185.00000 370.00
APRONS, METAL, 18 IN. DIA. | | |
0350 2417-0225021 2.000 EACH | 450.00000 900.00] 220.00000 440.00| 220.00000 440.00
APRONS, METAL, 21 IN. DIA. | | |
0360 2417-0225036 30.000 EACH | 650.00000 19500.00 | 725.00000 21750.00]| 725.00000 21750.00
APRONS, METAL, 36 IN. DIA. | | |
0370 2417-1007000 31.000 LF | 24.00000 744.00 | 63.00000 1953.00 | 63.00000 1953.00
CORRUGATED PIPE CULVERT, 12 IN DIA. | | |
0380 2417-1060018 32.000 LF | 28.00000 896.00 | 62.00000 1984.00| 62.00000 1984.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
18 IN. DIA. | | |
0390 2417-1060021 32.000 LF | 30.00000 960.00] 63.00000 2016.00| 63.00000 2016.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
21 IN. DIA. | \ \
0400 2417-1060036 1017.000 LF | 46.00000 46782.00 | 77.00000 78309.00 | 77.00000 78309.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | \
36 IN. DIA. | | |
0410 2422-0360024 2.000 EACH | 500.00000 1000.00| 278.00000 556.00 | 278.00000 556.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0420 2422-0360030 2.000 EACH | 550.00000 1100.00| 465.00000 930.00] 465.00000 930.00
APRONS, UNCLASSIFIED, 30 IN. DIA. | | |
0430 2422-1723024 32.000 LF | 32.00000 1024.00| 61.00000 1952.00| 61.00000 1952.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |
0440 2422-1723030 40.000 LF | 42.00000 1680.00 | 69.00000 2760.00 | 69.00000 2760.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | | |
IN. DIA. | | \
0450 2435-0140160 6.000 EACH | 5000.00000 30000.00| 5432.00000 32592.00| 5432.00000 32592.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | |
0460 2435-0250100 1.000 EACH | 3400.00000 3400.00 | 4455.00000 4455.00 | 4455.00000 4455.00
INTAKE, SW-501 | |
0470 2435-0250700 5.000 EACH | 6500.00000 32500.00] 3516.00000 17580.00] 3516.00000 17580.00
INTAKE, SW-507 [ | |
0480 2435-0251224 1.000 EACH | 3000.00000 3000.00| 2560.00000 2560.00 | 2560.00000 2560.00
INTAKE, SW-512, 24 IN. [ | [
0490 2435-0254100 1.000 EACH | 9000.00000 9000.00| 5800.00000 5800.00 | 5800.00000 5800.00
INTAKE, SW-541 [ |
0500 2435-0700020 1.000 EACH | 1500.00000 1500.00| 1190.00000 1190.00| 1190.00000 1190.00
| | |

CONNECTION TO EXISTING INTAKE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 5
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0O480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0510 2502-8212034 1760.000 LF | 11.00000 19360.00] 10.20000 17952.00] 7.99000 14062.40
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ \ \
0520 2502-8221303 16.000 EACH | 200.00000 3200.00| 145.00000 2320.00| 225.00000 3600.00
SUBDRAIN OUTLET, DR-303 \ \ \
0530 2503-0114212 8.000 LF | 100.00000 800.00| 106.00000 848.00| 106.00000 848.00
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | \
0540 2503-0114215 353.000 LF | 55.00000 19415.00| 67.00000 23651.00] 67.00000 23651.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | I
0550 2503-0114218 15.000 LF | 135.00000 2025.00 | 85.00000 1275.00| 85.00000 1275.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 18 IN. | | |
0560 2503-0114236 93.000 LF | 150.00000 13950.00| 129.00000 11997.00] 129.00000 11997.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. \ \ \
0570 2503-0200036 308.000 LF | 12.00000 3696.00 | 21.00000 6468.00| 21.00000 6468.00
REMOVE STORM SEWER PIPE LESS THAN OR | \
EQUAL TO 36 IN. | | |
0580 2510-6745850 2478.000 SY | 16.00000 39648.00| 12.55000 31098.90] 9.60000 23788.80
REMOVAL OF PAVEMENT | | |
0590 2510-6750600 4.000 EACH | 500.00000 2000.00 | 565.00000 2260.00 | 565.00000 2260.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0600 2511-0300000 1386.000 SY | 8.00000 11088.00| 8.10000 11226.60| 7.50000 10395.00
REMOVAL OF RECREATIONAL TRAIL | | |
0610 2511-0301600 1581.000 SY | 39.00000 61659.00 | 39.00000 61659.00 | 39.00000 61659.00
RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 | | |
IN. | | \
0620 2511-0310100 14.300 STA | 600.00000 8580.00 | 425.00000 6077.50] 650.00000 9295.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0630 2511-6745900 103.500 SY | 20.00000 2070.00 | 21.75000 2251.13] 30.00000 3105.00
REMOVAL OF SIDEWALK \ \ \
0640 2511-7526004 218.300 SY | 67.00000 14626.10]| 67.20000 14669.76]| 67.20000 14669.76
| \ \

SIDEWALK, P.C. CONCRETE, 4 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 6
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0650 2511-7526006 15.500 sY | 115.00000 1782.50]| 115.00000 1782.50]| 115.00000 1782.50
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0660 2511-7528101 96.000 SF | 22.00000 2112.00] 22.00000 2112.00] 22.00000 2112.00
DETECTABLE WARNINGS | | |
0670 2515-6745600 127.000 sSY | 36.00000 4572.00| 21.75000 2762.25] 40.00000 5080.00
REMOVAL OF PAVED DRIVEWAY | | |
0680 2517-4225210 333.900 sY | 110.00000 36729.00| 84.00000 28047.60 | 84.00000 28047.60
RAILROAD APPROACH SECTION, P.C.C. | |
0690 2518-6891820 2.000 EACH | 1900.00000 3800.00| 1940.00000 3880.00| 550.00000 1100.00
PERMANENT ROAD CLOSURE, URBAN, SI-182 | |
0700 2518-6910000 17.000 EACH | 115.00000 1955.00| 100.00000 1700.00| 100.00000 1700.00
SAFETY CLOSURE | |
0710 2519-1002048 1407.300 LF | 12.50000 17591.25] 12.50000 17591.25] 12.50000 17591.25
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0720 2519-3300600 6750.000 LF | 2.50000 16875.00] 6.00000 40500.00] 8.00000 54000.00
FENCE, SAFETY | | |
0730 2519-4200120 1221.000 LF | 2.00000 2442.00] 2.00000 2442.00] 4.00000 4884.00
REMOVAL OF FENCE, CHAIN LINK | | |
0740 2519-4200190 300.000 LF | 3.00000 900.00] 4.00000 1200.00| 5.00000 1500.00
REMOVAL OF FENCE, SAFETY | | |
0750 2520-3350010 1.000 EACH | 12000.00000 12000.00| 10000.00000 10000.00| 25000.00000 25000.00
FIELD LABORATORY | | |
0760 2523-0000200 1040.000 LF | 40.00000 41600.00| 42.50000 44200.00| 42.50000 44200.00
ELECTRICAL CIRCUITS | | |
0770 2523-0000310 3.000 EACH | 3250.00000 9750.00| 3540.00000 10620.00] 3540.00000 10620.00
HANDHOLES AND JUNCTION BOXES | | |
0780 2524-9276010 81.000 LF | 32.00000 2592.00] 32.00000 2592.00] 32.00000 2592.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
0790 2524-9276021 7.000 EACH | 710.00000 4970.00| 710.00000 4970.00| 710.00000 4970.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
0800 2524-9276027 7.000 EACH | 330.00000 2310.00] 330.00000 2310.00] 330.00000 2310.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0810 2524-9325150 7.000 EACH | 310.00000 2170.00| 310.00000 2170.00| 310.00000 2170.00
INSTALL TYPE A SIGN | | |
0820 2526-8285000 LUMP | 65000.00000 65000.00| 100000.00000 100000.00| 68000.00000 68000.00
CONSTRUCTION SURVEY | | |
0830 2527-9263109 17.390 sSTA | 225.00000 3912.75] 225.00000 3912.75] 225.00000 3912.75
| | \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

('EACH' ITEM) TURNOUT, 115 1lb No. 9,

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 7
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0840 2527-9263137 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 150.00000 300.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0850 2528-8445110 LUMP | 16000.00000 16000.00| 46000.00000 46000.00| 36000.00000 36000.00
TRAFFIC CONTROL | | |
0860 2533-4980005 LUMP | 1309000.00000 1309000.00| 1393000.00000 1393000.00| 1470000.00000 1470000.00
MOBILIZATION | | |
0870 2595-0005100 LUMP | 4500.00000 4500.00| 16000.00000 16000.00| 40000.00000 40000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR SIRE | | |
0880 2595-0005105 LUMP | 4500.00000 4500.00| 18000.00000 18000.00] 60000.00000 60000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
FOR BNSF RAILWAY CO. | | |
0890 2595-0005110 LUMP | 4500.00000 4500.00| 18000.00000 18000.00] 40000.00000 40000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR CBEC RAILWAY INC. | | |
0900 2595-0005135 LUMP | 4500.00000 4500.00| 16000.00000 16000.00] 60000.00000 60000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR IOWA INTERSTATE RAILROAD LTD. | |
0910 2595-0450079 46885.600 TON | 32.00000 1500339.20| 41.20000 1931686.72| 49.50000 2320837.20
RAILROAD SUBBALLAST, FURNISH AND PLACE | |
0920 2595-7400200 863.000 TLF | 23.00000 19849.00| 23.00000 19849.00| 23.00000 19849.00
REMOVAL OF RAILROAD TRACK | | \
0930 2599-9999003 39400.000 cCY | 21.00000 827400.00 | 15.90000 626460.00 | 15.10000 594940.00
("CUBIC YARDS' ITEM) IMPERVIOUS FILL | |
0940 2599-9999003 39400.000 cCY | 3.00000 118200.00| 5.25000 206850.00| 10.30000 405820.00
('"CUBIC YARDS' ITEM) OVEREXCAVATE, | | |
RECONDITION, AND RECOMPACT | | |
0950 2599-9999005 1.000 EACH | 295000.00000 295000.00|] 295306.00000 295306.00| 300000.00000 300000.00
("EACH' ITEM) CROSSING DIAMOND | | |
0960 2599-9999005 1.000 EACH | 4400.00000 4400.00| 4375.00000 4375.00| 4500.00000 4500.00
("EACH' ITEM) DERAIL | | |
0970 2599-9999005 9.000 EACH | 3800.00000 34200.00] 3884.00000 34956.00| 3900.00000 35100.00
("EACH' ITEM) END OF TRACK BUMPER | | |
0980 2599-9999005 3.000 EACH | 8000.00000 24000.00| 8300.00000 24900.00| 8300.00000 24900.00
("EACH' ITEM) METER POLE | | |
0990 2599-9999005 2.000 EACH | 8054.00000 16108.00| 8054.00000 16108.00| 8200.00000 16400.00
("EACH' ITEM) REMOVAL OF TURNOUT | | |
1000 2599-9999005 3.000 EACH | 70000.00000 210000.00| 69593.00000 208779.00| 72000.00000 216000.00
| | |
| | |

WOOD TIES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 8
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1010 2599-9999005 1.000 EACH | 78000.00000 78000.00 | 78103.00000 78103.00 | 80000.00000 80000.00
('"EACH' ITEM) TURNOUT, 136 1lb No. 11, | |
STEEL TIES | | |
1020 2599-9999005 2.000 EACH | 98000.00000 196000.00 | 97818.00000 195636.00 | 99000.00000 198000.00
('"EACH' ITEM) TURNOUT, 136 lb No. 11, | | |
WOOD TIES | | |
1030 2599-9999009 114.000 LF | 275.00000 31350.00] 315.00000 35910.00 | 180.00000 20520.00
('"LINEAR FEET' ITEM) SMOOTH STEEL PIPE, | | |
36 IN. DIA. | | |
1040 2599-9999018 183902.000 SY | 1.65000 303438.30] 2.00000 367804.00]| 2.50000 459755.00
('"SQUARE YARDS' ITEM) GEOGRID FOR | | |
RAILROADS | | |
1050 2599-9999018 1848.000 SY | 92.00000 170016.00] 180.00000 332640.00] 38.00000 70224.00
('"SQUARE YARDS' ITEM) HMA UNDERLAYMENT | | |
1060 2599-9999018 79705.000 SY | 1.25000 99631.25| 1.65000 131513.25] 2.10000 167380.50
('"SQUARE YARDS' ITEM) NON-WOVEN | | |
GEOTEXTILE | | |
1070 2599-9999018 142750.000 SY | 0.50000 71375.00 | 0.85000 121337.50]| 1.80000 256950.00
('"SQUARE YARDS' ITEM) SUBGRADE | | |
PREPARATION FOR RAILROADS | | |
1080 2599-9999019 4148.000 TLF | 141.00000 584868.00| 142.00000 589016.00| 145.00000 601460.00
('"TRACK LINEAR FEET' ITEM) RAIL, 115 LB | | |
WOOD TIES (INDUSTRY) | | I
1090 2599-9999019 1768.000 TLF | 168.00000 297024.00]| 167.00000 295256.00| 170.00000 300560.00
('"TRACK LINEAR FEET' ITEM) RAIL, 136 LB | | |
STEEL TIES (INDUSTRY) | | |
1100 2599-9999019 1958.000 TLF | 115.00000 225170.00] 115.00000 225170.00] 120.00000 234960.00
('"TRACK LINEAR FEET' ITEM) RAIL, 136 LB | | |
STEEL TIES, REMOVE \ \ \
1110 2599-9999019 8463.000 TLF | 160.00000 1354080.00]| 158.00000 1337154.00] 160.00000 1354080.00
('"TRACK LINEAR FEET' ITEM) RAIL, 136 LB | | |
WOOD TIES (MAINLINE) | | |
1120 2599-9999019 187.000 TLF | 545.00000 101915.00] 546.00000 102102.00] 550.00000 102850.00
('"TRACK LINEAR FEET' ITEM) RAILROAD | | |
CROSSING, PCC 10' WOOD TIES | | |
1130 2599-9999019 27.000 TLF | 760.00000 20520.00] 758.00000 20466.00] 762.00000 20574.00
('"TRACK LINEAR FEET' ITEM) RAILROAD | | |
CROSSING, PCC, STEEL TIES | | |
1140 2599-9999019 1056.000 TLF | 29.00000 30624.00 | 28.00000 29568.00| 30.00000 31680.00
('"TRACK LINEAR FEET' ITEM) TRACK | | |
| | |

RESURFACING (INDUSTRY)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 9
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1150 2599-9999020 9295.200 TON | 45.00000 418284.00] 46.00000 427579.20| 47.00000 436874.40
("TONS' ITEM) RAILROAD BALLAST | | |
(INDUSTRY) | | |
1160 2599-9999020 9142.200 TON | 45.00000 411399.00]| 46.00000 420541.20] 47.00000 429683.40
("TONS' ITEM) RAILROAD BALLAST | | |
(MAINLINE) | | |
1170 2601-2636043 30.600 ACRE | 350.00000 10710.00] 350.00000 10710.00] 718.00000 21970.80
SEEDING AND FERTILIZING (RURAL) | |
1180 2601-2636044 0.800 ACRE | 750.00000 600.00 | 750.00000 600.00| 890.00000 712.00
SEEDING AND FERTILIZING (URBAN) | |
1190 2601-2642100 31.400 ACRE | 150.00000 4710.00| 150.00000 4710.00| 60.00000 1884.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
1200 2601-3000112 3.000 EACH | 2500.00000 7500.00 | 1100.00000 3300.00] 4800.00000 14400.00
MONITORING WELL ABANDONMENT | | |
1210 2602-0000020 22046.000 LF | 1.50000 33069.00| 1.50000 33069.00| 1.90000 41887.40
SILT FENCE | | |
1220 2602-0000030 528.000 LF | 1.75000 924.00| 1.75000 924.00] 1.96000 1034.88
SILT FENCE FOR DITCH CHECKS | | |
1230 2602-0000050 94.000 EACH | 125.00000 11750.00] 255.00000 23970.00| 400.00000 37600.00
SILT BASINS | | |
1240 2602-0000071 11287.000 LF | 0.10000 1128.70| 0.10000 1128.70| 0.21000 2370.27
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
1250 2602-0000080 94.000 EACH | 175.00000 16450.00] 350.00000 32900.00] 250.00000 23500.00
REMOVAL OF SILT BASINS | | |
1260 2602-0000101 2257.000 LF | 0.60000 1354.20| 0.60000 1354.20| 0.20000 451.40
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
1270 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | \
1280 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 12,345,644.25] $ 13,309,773.00] $ 16,699,040.99
—————————————————————————————————————————— b
SECTION 0004 ALTERNATE 'AA' OPTION 1: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (366)
\ \ \
1290 2102-0425070 7.700 TON | 400.00000 3080.00] 55.00000 423.50] 48.00000 369.60
SPECIAL BACKFILL | |
1300 2122-5190007 25.800 SY | 126.00000 3250.80] 126.00000 3250.80] 126.00000 3250.80
|

PAVED SHOULDER,

P.C. CONCRETE,

7 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 10
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0O480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1310 2123-7450000 0.560 STA | 970.00000 543.20] 1000.00000 560.00] 2600.00000 1456.00
SHOULDER CONSTRUCTION, EARTH | | |
SECTION TOTALS | $ 6,874.00| $ 4,234.30] $ 5,076.40
—————————————————————————————————————————— +-———
SECTION 0005 ALTERNATE 'AA' OPTION 2: HMA SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (366)
\ \ \
1320 2102-0425070 7.000 TON | |
SPECIAL BACKFILL | |
1330 2122-5500080 25.800 SY | | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
1340 2123-7450000 0.558 STA | |
SHOULDER CONSTRUCTION, EARTH | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e
SECTION 0006 SANITARY SEWER IMN-080-1(366)4--0E-78
\ \ \
1341 2102-2710070 120.000 CY | 15.00000 1800.00 | 12.00000 1440.00| 50.00000 6000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
1342 2435-0130200 3.000 EACH | 9500.00000 28500.00| 6105.00000 18315.00| 6105.00000 18315.00
MANHOLE, SANITARY SEWER, SW-302 | | |
1350 2504-0114012 78.000 LF | 86.00000 6708.00| 153.00000 11934.00] 153.00000 11934.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
POLYVINYL CHLORIDE PIPE (PVC), 12 IN. | | |
1351 2504-0116018 216.000 LF | 105.00000 22680.00| 183.00000 39528.00]| 183.00000 39528.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 18 IN. | | |
1352 2504-0130018 120.000 LF | 425.00000 51000.00 | 282.00000 33840.00 | 282.00000 33840.00
SANITARY SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHED, 18 IN. | | \
1360 2504-0134012 144.000 LF | 325.00000 46800.00 | 218.00000 31392.00] 218.00000 31392.00
SANITARY SEWER GRAVITY MAIN WITH CASING | | \
PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE | | |
(PVC), 12 IN. | |
1370 2504-0240036 489.000 LF | 15.00000 7335.00 | 15.50000 7579.50 | 15.50000 7579.50
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | \ \
1380 2507-3250005 80.000 SY | 6.00000 480.00 | 4.00000 320.00| 4.00000 320.00
ENGINEERING FABRIC | | |
1381 2510-6750600 2.000 EACH | 650.00000 1300.00| 980.00000 1960.00 | 980.00000 1960.00
| | |

REMOVAL OF INTAKES AND UTILITY ACCESSES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

FITTINGS BY COUNT, DUCTILE IRON, SLEEVE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 11
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1382 2549-0006320 3.000 EACH | 450.00000 1350.00| 510.00000 1530.00| 510.00000 1530.00
URETHANE CHIMNEY SEAL | | |
1390 2552-0000210 100.000 TON | 20.00000 2000.00 | 38.00000 3800.00 | 38.00000 3800.00
TRENCH FOUNDATION | | |
1400 2552-0000220 550.000 CY | 5.00000 2750.00 | 32.00000 17600.00 | 32.00000 17600.00
REPLACEMENT OF UNSUITABLE BACKFILL | | |
MATERIAL | | \
1401 2599-9999005 4.000 EACH | 1000.00000 4000.00 | 655.00000 2620.00 | 655.00000 2620.00
("EACH' ITEM) CONNECT SANITARY SEWER | |
PIPE | | |
1410 2599-9999005 4.000 EACH | 1000.00000 4000.00 | 805.00000 3220.00| 805.00000 3220.00
("EACH' ITEM) CONNECT TO EXISTING | | |
SANITARY SEWER PIPE | | |
1420 2599-9999010 LUMP | 20000.00000 20000.00]| 26455.00000 26455.00]| 26455.00000 26455.00
('"LUMP SUM' ITEM) BYPASS PUMPING | | |
1430 2552-0000210 40.000 TON | 20.00000 800.00 | 41.00000 1640.00| 41.00000 1640.00
TRENCH FOUNDATION | | |
1440 2552-0000220 80.000 CY | 5.00000 400.00| 53.00000 4240.00 | 53.00000 4240.00
REPLACEMENT OF UNSUITABLE BACKFILL | | |
MATERIAL | \ \
1450 2554-0112008 50.000 LF | 115.00000 5750.00 | 76.00000 3800.00| 76.00000 3800.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | |
1460 2554-0122008 30.000 LF | 1000.00000 30000.00| 265.00000 7950.00 | 265.00000 7950.00
WATER MAIN, TRENCHLESS, DUCTILE IRON | | |
PIPE (DIP), 8 IN. | | |
1470 2554-0142008 137.000 LF | 1000.00000 137000.00 | 292.00000 40004.00| 292.00000 40004.00
WATER MAIN WITH CASING PIPE, TRENCHLESS | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | |
1480 2554-0202200 1.000 EACH | 1100.00000 1100.00| 710.00000 710.00| 710.00000 710.00
FITTINGS BY COUNT, DUCTILE IRON, | | \
MECHANICAL JOINT TEE (DIP) 8INXS8INXS8IN | | |
1490 2554-0202200 4.000 EACH | 675.00000 2700.00 | 585.00000 2340.00 | 585.00000 2340.00
FITTINGS BY COUNT, DUCTILE IRON, | | |
MWCHANICAL JOINT (DIP), 8 IN 45 BEND | | |
1500 2554-0202200 1.000 EACH | 775.00000 775.00] 275.00000 275.00| 275.00000 275.00
FITTINGS BY COUNT, DUCTILE IRON, | | |
MECHANICAL JOINT (DIP), 8IN X 6IN REDUCER| | |
1510 2554-0202200 7.000 EACH | 825.00000 5775.00 | 320.00000 2240.00| 320.00000 2240.00
| | |
| | |

8 IN STANDARD SIZE (DIP)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 12
Bid Order: 303 Contract ID: 78-0801-366 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1520 2554-0202200 2.000 EACH | 525.00000 1050.00| 240.00000 480.00] 240.00000 480.00
FITTINGS BY COUNT, DUCTILE IRON, SLEEVE | | |
6 IN STNADARD SIZE (DIP) | | |
1530 2554-0202200 1.000 EACH | 650.00000 650.00| 285.00000 285.00] 285.00000 285.00
FITTINGS BY COUNT, DUCTILE IRON, PLUG 6 | |
IN (DIP) | | |
1540 2554-0207008 2.000 EACH | 2250.00000 4500.00| 1655.00000 3310.00] 1655.00000 3310.00
VALVE, GATE, DIP, 8 IN. | | |
1550 2555-0000010 LUMP | 1000.00000 1000.00| 450.00000 450.00] 450.00000 450.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
1560 2599-9999005 1.000 EACH | 8474.72000 8474.72 | 5620.00000 5620.00| 5620.00000 5620.00
("EACH' ITEM) TRENCHLESS WATER MAIN | |
SETUP | | |
1570 2599-9999005 4.000 EACH | 2000.00000 8000.00| 2277.00000 9108.00| 2277.00000 9108.00
("EACH' ITEM) CUT & CONNECT TO EXISTING | | |
8IN WATER MAIN | |
1580 2599-9999005 1.000 EACH | 2000.00000 2000.00| 2277.00000 2277.00] 2277.00000 2277.00
("EACH' ITEM) CUT & CONNECT TO EXISTING | | |
6IN WATER MAIN | | |
1590 2599-9999005 1.000 EACH | 1200.00000 1200.00| 1785.00000 1785.00| 1785.00000 1785.00
("EACH' ITEM) CUT & PLUG EXISTING 8IN | | |
WATER MAIN | | |
1600 2599-9999005 1.000 EACH | 1200.00000 1200.00| 1750.00000 1750.00| 1750.00000 1750.00
("EACH' ITEM) CUT & PLUG EXISTING 6IN | | |
WATER MAIN | | |
SECTION TOTALS | $ 413,077.72] $ 289,797.50] $ 294,357.50
—————————————————————————————————————————— e
| | |

CONTRACT TOTALS $ 13,242,533.77 $ 13,988,438.90 $ 17,359,308.99




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
351 Contract ID: 00-000S-797
150818 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

COLLINS & HERMANN, INC.
09/28/15

Run Date: 09/18/15
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 195,236.13 100.00

138.97 %

Project: NHSN-000-S(797)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $195,236.13
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME

1 CO105 COLLINS & HERMANN, INC.
2 K.100 K & W ELECTRIC, INC.

$ 271,330.00



Bid Order: 351
Letting Date: 08/18/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

00-000s8-797

Run Date: 09/18/15
Page: 351 2

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 SIGNING ITEMS

0010 2401-6745355 4.000 EACH
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY
SIGNS

0020 2401-6745650 LUMP
REMOVAL OF EXISTING STRUCTURES

0030 2524-6765220 41.000 EACH
REMOVAL OF TYPE B SIGN ASSEMBLY

0040 2524-9081290 5.000 EACH

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

0050 2524-9276010 254.000 LF
PERFORATED SQUARE STEEL TUBE POSTS
0060 2524-9276027 18.000 EACH

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY
0070 2524-9281000 5.000 EACH
STEEL BREAKAWAY SIGN POSTS FOR TYPE A

OR B SIGNS, INSTALL ONLY

0080 2524-9680250 52.000 EACH
INSTALL TYPE B SIGN

0090 2528-8445110 LUMP
TRAFFIC CONTROL

0100 2528-8445113 25.000 EACH
FLAGGERS

0110 2528-9290050 25.000 CDAY
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0120 2533-4980005 LUMP
MOBILIZATION

0130 2599-9999005 4.000 EACH

("EACH' ITEM) REMOVAL OF CATWALK AND
LIGHTING
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

(
COLLINS & HERMANN,

C0105

UNIT PRICE

565

16449.

293.

1494.

22.

650.

440.

340.

41683.

435.

264.

17812.

10656.

.62000

93000
75000

06000

81000

31000

62000

31000
41000
00000
62000
42000

20000

INC.

16449.
12043.

7470.

5793.

11705.

2203.

17696.
41683.
10875.

6615.
17812.

42624.

195,236.

195,236.

)

( 2
K & W ELECTRIC,

K.100

UNIT PRICE

750.

7500.

1000.

2500.

20.

750.

350.

1500.

30000.

435.

125.

35000.

7500.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

3000.

7500.
41000.

12500.

5080.

13500.

1750.

78000.
30000.
10875.

3125.
35000.

30000.

271,330.

271,330.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/15

VENDOR RANKING Page: 352 1
Bid Order: 352 Contract ID: 42-C042-082 Primary County: HARDIN
Letting Date: 150818 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to VOGEL TRAFFIC SERVICES, INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/21/15

Project: FM-C042(82)--55-42
Work Type: PAVEMENT MARKINGS
County: HARDIN Prj Awd Amt: $62,958.43
Route: VARIOUS ROUTES
Location: VARIABLE: FROM VARIES TO VARIES

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 V0025 VOGEL TRAFFIC SERVICES, INC. $ 62,958.43 100.00 %
2 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC. $ 85,385.54 135.62 %
3 10250 IOWA PLAINS SIGNING, INC. $ 91,196.02 144.85 %
4 FAO41 FAHRNER ASPHALT SEALERS, LLC $ 118,095.37 187.57 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 42-C042-082 Primary County: HARDIN
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) V0025 | ( 2 ) D.128 | ( 3 ) I0250
|[VOGEL TRAFFIC SERVICES, INC. |DPLM, INC. | IOWA PLAINS SIGNING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 13898.490 STA | 4.35000 60458.43| 5.60000 77831.54] 5.95000 82696.02
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2527-9263137 10.000 EACH | 100.00000 1000.00| 200.00000 2000.00]| 150.00000 1500.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0030 2528-8445110 LUMP | 1000.00000 1000.00| 3027.00000 3027.00]| 4500.00000 4500.00
TRAFFIC CONTROL | | |
0040 2533-4980005 LUMP | 500.00000 500.00] 2527.00000 2527.00]| 2500.00000 2500.00
MOBILIZATION | | |
SECTION TOTALS | $ 62,958.43| $ 85,385.54| $ 91,196.02
—————————————————————————————————————————— e it et sttt e E T e
CONTRACT TOTALS | $ 62,958.43| $ 85,385.54| $ 91,196.02




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 3
Bid Order: 352 Contract ID: 42-C042-082 Primary County: HARDIN
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) FA041 | ( ) | ( )
| FAHRNER ASPHALT SEALERS, LLC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 13898.490 STA | 7.04000 97845.37] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2527-9263137 10.000 EACH | 775.00000 7750.00 | |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0030 2528-8445110 LUMP | 5000.00000 5000.00| |
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 7500.00000 7500.00] |
MOBILIZATION | | |
SECTION TOTALS | S 118,095.37| $ | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | S 118,095.37| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/15

VENDOR RANKING Page: 401 1
Bid Order: 401 Contract ID: 86-0306-227 Primary County: TAMA
Letting Date: 150818 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DOSTAL CONSTRUCTION, INC.
Contract Period: 20 WORK DAYS Approximate Start Date: 10/26/15

Project: NHSN-030-6(227)--2R-86
Work Type: SALVAGE AND REMOVAL
County: TAMA Prj Awd Amt: $15,000.00
Route: U.S. 30
Location: PARCEL 7, 2287 HIGHWAY 30, TAMA

RANK VENDOR NO./NAME BID LOW BID
1 DO150 DOSTAL CONSTRUCTION, INC. $ %
2 PE320 PETERSON CONTRACTORS INC. $ . . %
3 HAG61 HATCH GRADING & CONTRACTING, INC. $ 23,000.00 153.33 %
4 C0180 CON-STRUCT, INC. $ %
5 HU099 HUNT CONSTRUCTION CO. INC. $ %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 86-0306-227 Primary County: TAMA
Letting Date: 08/18/15 10:00 A.M.
1 ) DO150 2 ) PE320 3 ) HA661

g~
oo~

(
DOSTAL CONSTRUCTION, INC. ETERSON CONTRACTORS INC. ATCH GRADING & CONTRACTING,

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I I \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS

\ \ \

0010 2538-6970000 LUMP | 14000.00000 14000.00] 17700.00000 17700.00 | 22000.00000 22000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 7 | | |

0020 2538-6975110 1.000 EACH | 1000.00000 1000.00 | 1720.00000 1720.00| 1000.00000 1000.00
SEALING WELLS | | |

SECTION TOTALS \ $ 15,000.00] $ 19,420.00] $ 23,000.00

—————————————————————————————————————————— e

CONTRACT TOTALS \ $ 15,000.00] $ 19,420.00] $ 23,000.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 3
Bid Order: 401 Contract ID: 86-0306-227 Primary County: TAMA
Letting Date: 08/18/15 10:00 A.M.
4 ) CO180 5 ) HU099 ( )

( (
CON-STRUCT, INC. HUNT CONSTRUCTION CO. INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 31000.00000 31000.00] 35000.00000 35000.00]|
SALVAGE, REMOVAL, AND DISPOSAL OF | \ \
OBSTRUCTIONS ON PARCEL NO. 7 | | |
0020 2538-6975110 1.000 EACH | 2000.00000 2000.00 | 2500.00000 2500.00 |
SEALING WELLS | | |
SECTION TOTALS | $ 33,000.00] $ 37,500.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 33,000.00] $ 37,500.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/15

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 01-0802-237 Primary County: ADAIR
Letting Date: 150818 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NORTHWEST LANDSCAPING, INC.
Contract Period: 130 WORK DAYS Late Start Date: 09/21/15

Project: IMN-080-2(237)94--0E-01
Work Type: LANDSCAPING
County: ADAIR Prj Awd Amt: $989,653.00
Route: I-80
Location: CO RD P28 TO 1 MI E OF CO RD P53

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NO300 NORTHWEST LANDSCAPING, INC. $ 989, 653.00 100.00 %
2 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK S 997,902.00 100.83 %
3 SM021 SMITH SEEDING, INC. $ 1,028,164.00 103.89 %
4 M.215 MLS LANDSCAPE & DESIGN, INC. $ 1,302,555.00 131.61 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 01-0802-237 Primary County: ADAIR
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) NO300 | ( 2 ) sS0023 | ( 3 ) sM021
|NORTHWEST LANDSCAPING, INC. |SOIL-TEK | SMITH SEEDING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850001 0.500 ACRE | 5000.00000 2500.00 | 10000.00000 5000.00 | 2200.00000 1100.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 6773.000 UNIT | 26.00000 176098.00 | 30.00000 203190.00] 21.00000 142233.00
CLEARING AND GRUBBING | | |
0030 2528-8445110 LUMP | 15000.00000 15000.00| 4000.00000 4000.00 | 10000.00000 10000.00
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 23000.00000 23000.00] 50000.00000 50000.00 | 25000.00000 25000.00
MOBILIZATION \ \ \
0050 2595-0005135 LUMP | 13000.00000 13000.00| 7500.00000 7500.00 | 6000.00000 6000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | \
FOR IOWA INTERSTATE RAILROAD LTD. | | |
0060 2599-9999001 1.200 ACRE | 1075.00000 1290.00| 5000.00000 6000.00] 3000.00000 3600.00
('"ACRES' ITEM) HERBICIDE APPLICATION, | | |
CONTROL BRUSH | |
0070 2601-2633100 195.600 ACRE | 170.00000 33252.00]| 100.00000 19560.00 | 50.00000 9780.00
MOWING | | |
0080 2601-2636017 23.700 ACRE | 305.00000 7228.50 | 450.00000 10665.00 | 450.00000 10665.00
NATIVE GRASS SEEDING (INSTALL ONLY) | | |
0090 2601-3000201 5344.000 EACH | 5.50000 29392.00]| 3.00000 16032.00| 4.00000 21376.00
HERBICIDE APPLICATION, CUT STUMP | | |
0100 2610-0000600 LUMP | 10000.00000 10000.00 | 7500.00000 7500.00 | 20000.00000 20000.00
TILLAGE | | |
0110 2611-0000100 10235.000 EACH | 37.00000 378695.00]| 35.00000 358225.00| 50.00000 511750.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0120 2611-0000200 794.000 EACH | 365.00000 289810.00] 375.00000 297750.00]| 325.00000 258050.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) \ \ |
0130 2612-0000500 23.700 ACRE | 375.00000 8887.50| 400.00000 9480.00| 300.00000 7110.00
ROADSIDE SPRAYING \ \ |
0140 2612-0000520 3.000 ACRE | 500.00000 1500.00| 1000.00000 3000.00| 500.00000 1500.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 989,653.00| $ 997,902.00| $ 1,028,164.00
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 989,653.00| $ 997,902.00| $ 1,028,164.00




Bid Order: 501
Letting Date: 08/18/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

01-0802-237

Run Date: 09/18/15
Page: 501 3

Primary County: ADAIR

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 LANDSCAPING ITEMS

0010 2101-0850001 0.500 ACRE
CLEARING AND GRUBBING

0020 2101-0850002 6773.000 UNIT
CLEARING AND GRUBBING

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2533-4980005 LUMP
MOBILIZATION

0050 2595-0005135 LUMP

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

0060 2599-9999001 1.200 ACRE
("ACRES' ITEM) HERBICIDE APPLICATION,
CONTROL BRUSH

0070 2601-2633100 195.600 ACRE
MOWING

0080 2601-2636017 23.700 ACRE
NATIVE GRASS SEEDING (INSTALL ONLY)

0090 2601-3000201 5344.000 EACH
HERBICIDE APPLICATION, CUT STUMP

0100 2610-0000600 LUMP
TILLAGE

0110 2611-0000100 10235.000 EACH

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

0120 2611-0000200 794.000 EACH
TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

0130 2612-0000500 23.700 ACRE
ROADSIDE SPRAYING

0140 2612-0000520 3.000 ACRE

ROADSIDE SPRAY FOR WEED CONTROL
SECTION TOTALS

CONTRACT TOTALS

4 )

M.215

(
MLS LANDSCAPE & DESIGN, INC.

30000.

25.

15000.

50000.

5000.

2000.

100.

1000.

15.

5500.
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500.

300.

350.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

15000.
169325.
15000.
50000.

5000.

2400.

19560.
23700.
80160.

5500.

511750.

397000.

7110.
1050.

1,302,555.

1,302,555.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
502 Contract ID: 44-2182-147
150818 10:00 A.M.
CONTRACT SIGNED by
50 WORK DAYS Late Start Date:

SMITH SEEDING, INC.
04/04/16

NHSN-218-2(147) --2R-44
LANDSCAPING
HENRY

U.s. 218
255TH ST INTERCHANGE NORTH TO 220TH ST

Prj Awd Amt: $372,579.50

09/18/15

1

RANK
1 SM021
2 50023

SMITH SEEDING, INC.
TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK

Run Date:

Page: 502
Primary County: HENRY
No Established DBE Goal

TOTAL % OVER

BID LOW BID

S 372,579.50 100.00 %

S 413,377.00 110.95 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 44-2182-147 Primary County: HENRY
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) sM021 | ( 2 ) S0023 | ( )
| SMITH SEEDING, INC. | SOIL-TEK \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 2200.00000 2200.00] 10000.00000 10000.00|
CLEARING AND GRUBBING | | \
0020 2101-0850002 743.000 UNIT | 27.50000 20432.50] 30.00000 22290.00]
CLEARING AND GRUBBING | | |
0030 2105-8425005 6.000 CY | 150.00000 900.00] 150.00000 900.00]
TOPSOIL, FURNISH AND SPREAD | | |
0040 2519-4200020 40.000 LF | 20.00000 800.00 | 50.00000 2000.00|
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | |
0050 2526-8285000 LUMP | 9000.00000 9000.00] 15000.00000 15000.00]
CONSTRUCTION SURVEY | | |
0060 2528-8445110 LUMP | 5000.00000 5000.00] 2000.00000 2000.00|
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 20000.00000 20000.00] 30000.00000 30000.00|
MOBILIZATION | |
0080 2601-2633100 21.600 ACRE | 100.00000 2160.00| 150.00000 3240.00]
MOWING | \ \
0090 2601-2634450 3.400 ACRE | 18000.00000 61200.00| 19440.00000 66096.00 |
COMPOST | | \
0100 2601-2636017 3.900 ACRE | 750.00000 2925.00] 650.00000 2535.00]
NATIVE GRASS SEEDING (INSTALL ONLY) | | |
0110 2601-3000201 1482.000 EACH | 3.50000 5187.00] 3.00000 4446.00]
HERBICIDE APPLICATION, CUT STUMP | | |
0120 2610-0000600 LUMP | 15000.00000 15000.00] 8750.00000 8750.00 |
TILLAGE | | |
0130 2611-0000100 2479.000 EACH | 65.00000 161135.00] 70.00000 173530.00]
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0140 2611-0000200 187.000 EACH | 350.00000 65450.00 | 370.00000 69190.00 |
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0150 2612-0000500 3.400 ACRE | 350.00000 1190.00] 1000.00000 3400.00]
ROADSIDE SPRAYING | | |
SECTION TOTALS | $ 372,579.50| $ 413,377.00]| S
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 372,579.50]| $ 413,377.00| $




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
503 Contract ID: 48-0806-381
150818 10:00 A.M.

CONTRACT SIGNED by SMITH SEEDING, INC.

Run Date: 09/18/15
Page: 503 1

Primary County: IOWA
No Established DBE Goal

Contract Period: 15 WORK DAYS Late Start Date: 10/12/15
Project: IMN-080-6(381)208--0E-48
Work Type: LANDSCAPING

County: IOWA Prj Awd Amt: $74,005.00
Route: I-80

Location: REST AREA 2.5 MI EAST OF V38 (WB).

RANK VENDOR NO./NAME
1 SM021 SMITH SEEDING, INC.

TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK

TOTAL % OVER
BID LOW BID
$ 74,005.00 100.00

$ 169,500.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 2
Bid Order: 503 Contract ID: 48-0806-381 Primary County: IOWA
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) sM021 | ( 2 ) S0023 | ( )
| SMITH SEEDING, INC. | SOIL-TEK
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850001 0.400 ACRE | 10000.00000 4000.00| 20000.00000 8000.00|
CLEARING AND GRUBBING | | |
0020 2101-0850002 363.000 UNIT | 45.00000 16335.00] 50.00000 18150.00]
CLEARING AND GRUBBING | | |
0030 2105-8425005 9.000 cCYy | 150.00000 1350.00| 200.00000 1800.00|
TOPSOIL, FURNISH AND SPREAD | | |
0040 2528-8445110 LUMP | 3000.00000 3000.00| 3000.00000 3000.00]
TRAFFIC CONTROL | | |
0050 2533-4980005 LUMP | 10000.00000 10000.00] 70000.00000 70000.00]
MOBILIZATION | | |
0060 2599-9999001 0.400 ACRE | 10000.00000 4000.00| 10000.00000 4000.00|
("ACRES' ITEM) HERBICIDE APPLICATION, | | |
CONTROL BRUSH | | |
0070 2601-2633100 0.400 ACRE | 1000.00000 400.00] 5000.00000 2000.00|
MOWING | | \
0080 2601-2639010 4.200 SQ | 200.00000 840.00] 1500.00000 6300.00|
SODDING | | |
0090 2601-3000201 145.000 EACH | 4.00000 580.00] 20.00000 2900.00|
HERBICIDE APPLICATION, CUT STUMP | | |
0100 2610-0000600 LUMP | 8000.00000 8000.00| 10000.00000 10000.00|
TILLAGE | | |
0110 2611-0000200 51.000 EACH | 500.00000 25500.00 | 850.00000 43350.00]
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | $ 74,005.00] $ 169,500.00| $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 74,005.00] $ 169,500.00| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
504 Contract ID: 78-0294-707
150818 10:00 A.M.
CONTRACT SIGNED by
45 WORK DAYS Late Start Date:

NORTHWEST LANDSCAPING, INC.
09/21/15

Run Date: 09/18/15
Page: 504 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: MPIN-029-4(707)67--0N-78
Work Type: CLEARING AND GRUBBING
County: POTTAWATTAMIE Prj Awd Amt: $98,012.50
Route: I-29
Location: FROM NORTH OF L19 (HONEY CREEK) INTERCHANGE
NORTH TO SOUTH OF NORTH I-680 INTERCHANGE
(SB)
RANK VENDOR NO./NAME
1 NO300 NORTHWEST LANDSCAPING, INC.
2 M.215 MLS LANDSCAPE & DESIGN, INC.

K & L CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 98,012.50 100.00 %
$ 142,039.00 144.91 %
$ 157,223.00 160.41 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 504 2
Bid Order: 504 Contract ID: 78-0294-707 Primary County: POTTAWATTAMIE
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) NO300 | ( 2 ) M.215 | ( 3 ) K.055
|NORTHWEST LANDSCAPING, INC. |MLS LANDSCAPE & DESIGN, INC. |K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 3475.000 UNIT | 17.20000 59770.00 | 25.00000 86875.00 | 30.00000 104250.00
CLEARING AND GRUBBING | | |
0020 2105-8425005 20.000 cCY | 40.00000 800.00]| 50.00000 1000.00]| 40.00000 800.00
TOPSOIL, FURNISH AND SPREAD \ \ \
0030 2519-3300400 12.000 EACH | 151.00000 1812.00| 300.00000 3600.00]| 250.00000 3000.00
FIELD FENCE BRACE PANELS | \ \
0040 2519-4200040 4594.000 LF | 3.25000 14930.50| 6.00000 27564.00]| 4.50000 20673.00
REMOVAL AND REINSTALLATION OF FENCE, | \
FIELD | | |
0050 2528-8445110 LUMP | 5000.00000 5000.00] 10000.00000 10000.00]| 3500.00000 3500.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 12000.00000 12000.00]| 5000.00000 5000.00] 15000.00000 15000.00
MOBILIZATION | |
0070 2602-0000309 2000.000 LF | 1.85000 3700.00]| 4.00000 8000.00] 5.00000 10000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS | $ 98,012.50]| $ 142,039.00] $ 157,223.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 98,012.50| $ 142,039.00] $ 157,223.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/15

VENDOR RANKING Page: 505 1
Bid Order: 505 Contract ID: 97-0201-169 Primary County: WOODBURY
Letting Date: 150818 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NORTHWEST LANDSCAPING, INC.

Contract Period: By Individual Site Numbers

Project: NHSN-020-1(169)--2R-97
Work Type: CLEARING AND GRUBBING
County: WOODBURY Prj Awd Amt: $649,924.00
Route: U.S. 20
Location: MINNESOTA AVE TO W OF CORRECTIONVILLE

(EB/WB)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NO300 NORTHWEST LANDSCAPING, INC. $ 649,924.00 100.00 %
2 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 697,630.00 107.34 %
3 HO470 HOMER TREE SERVICE, INC. $ 769,777.80 118.44 %
4 K.055 K & L CONSTRUCTION, INC. S 999,919.08 153.85 %
5 M.215 MLS LANDSCAPE & DESIGN, INC. $ 1,035,070.00 159.26 %
6 CA340 L.A. CARLSON CONTRACTING, INC. $ 1,784,200.00 274.52 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 505 2
Bid Order: 505 Contract ID: 97-0201-169 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 1 ) NO300 | ( 2 ) sS0023 | ( 3 ) HO0470
|NORTHWEST LANDSCAPING, INC. |SOIL-TEK | HOMER TREE SERVICE, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 241.000 ACRE | 1975.00000 475975.00]| 1800.00000 433800.00]| 2500.00000 602500.00
CLEARING AND GRUBBING \ \ \
0020 2528-8445110 LUMP | 8000.00000 8000.00 | 10000.00000 10000.00| 35000.00000 35000.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 21000.00000 21000.00] 100000.00000 100000.00 | 20000.00000 20000.00
MOBILIZATION \ \ \
0040 2601-2634100 80.000 ACRE | 700.00000 56000.00 | 700.00000 56000.00 | 700.00000 56000.00
MULCHING \ \ \
0050 2601-2642100 80.000 ACRE | 455.00000 36400.00 | 575.00000 46000.00 | 269.50000 21560.00
STABILIZING CROP - SEEDING AND | \ \
FERTILIZING | | |
0060 2602-0000309 14380.000 LF | 3.55000 51049.00| 3.50000 50330.00| 2.31000 33217.80
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0070 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0080 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 649,924.00| $ 697,630.00| $ 769,777.80
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 649,924.00| $ 697,630.00| $ 769,777.80
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Run Date: 09/18/15
Page: 505 3

Bid Order: 505 Contract ID: 97-0201-169 Primary County: WOODBURY
Letting Date: 08/18/15 10:00 A.M.
| ( 4 ) K.055 | ( 5 ) M.215 | ( 6 ) CA340
|[K & L CONSTRUCTION, INC. |[MLS LANDSCAPE & DESIGN, INC. |CARLSON, L.A. CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 241.000 ACRE | 3010.00000 725410.00] 3050.00000 735050.00| 6350.00000 1530350.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 3500.00000 3500.00| 5000.00000 5000.00| 20000.00000 20000.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 115500.00000 115500.00] 100000.00000 100000.00| 125000.00000 125000.00
MOBILIZATION | | |
0040 2601-2634100 80.000 ACRE | 700.00000 56000.00| 700.00000 56000.00| 700.00000 56000.00
MULCHING | | |
0050 2601-2642100 80.000 ACRE | 326.34375 26107.50]| 1000.00000 80000.00] 192.50000 15400.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0060 2602-0000309 14380.000 LF | 5.00011 71901.58] 4.00000 57520.00| 2.50000 35950.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0070 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0080 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 999,919.08] $ 1,035,070.00] $ 1,784,200.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 999,919.08]| $ 1,035,070.00] $ 1,784,200.00




